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UNIVERSITY OF THE PUNJAB 

 

 

 

PERCENTAGE / ITEM RATE TENDER AND CONTRACT FOR WORKS 

1. Name of work  
 

 

 

2. Estimated cost Rs.  
(both in figures and words) 

 

 

3. Time for completion ---- months  

 
4. Amount of earnest money Rs.5% of the Estimated cost (in figures) 

 
Rupees (in words) 

 
5. Issued to   

(Name of the contractor) 

 
6. On payment of Rs.  

(Both in words and figures) 

Signature  
(Official issuing the form) 

Dated   

Office stamp  

 
Note: - The officer opening the tender shall reject the tender which does not bear the stamp and signature of the 

issuing official and which is not submitted by the same contractor to whom the tender form was issued. 

(This page is to be filled in by the issuing official) 
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CONTRACT DOCUMENTS 
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30 Stores and equipment to be supplied by UOP 30 
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bribing or if contractor becomes insolvent 45 

64 Deduction of amount due to UOP on any account whatsoever 

to be permissible from sums payable to the contractor 45 
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GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDERERS 

1. These directions are provided to assist the tenderer in preparing and submitting his tender. 

The tender shall contain all information and data required to be furnished and shall be prepared 

and submitted in accordance with the instructions set forth herein. 

 
2. All necessary documents, such as copies of specifications (excluding standard 

specification books etc), contract documents, including bill of quantities, estimated rates and any 

other documents required in connection with the preparation of tender or execution of works, 

signed by the Engineer-in-charge will accompany the tender form and the cost of such annexed 

documents will be reflected in the cost of the tender form. 

 
3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in 

connection with the preparation and submission of his tender. 

 
4. No single tender shall include more than one work. A tenderer who wishes to tender for 

two or more works shall submit tender for each work, separately. 

 
5. The memorandum of work tendered for, and the schedule of materials and equipment to 

be supplied by the Engineer-in-charge and the rates at which they are to be charged for (annexed 

hereto) shall be filled in the office of the Engineer-in-charge before the tender form is issued. At 

this stage the tenderer should ensure that the tender form so issued is complete in all respects. 

 
6. The tenderer shall note that the ultimate responsibility for the quality of work and its 

conformity with the specifications and drawings rests solely with the successful bidder whose 

tender is accepted. 

 
7. The tenderer shall at his own expense, inspect and examine the site and surroundings and 

obtain for himself, on his own responsibility, all information that may be necessary for preparing 

the tender and entering into contract, and shall determine and satisfy himself by such means as 

he may consider necessary or desirable as to all matters pertaining to the tender. The tenderer 

shall also satisfy himself before submitting his tender as to the nature of grounds, hydrological 

and climatic conditions, the form and nature of the site, the nature and lay out of the terrain, the 

availability of labour, water, electric power and transportation facilities in the area. The tenderer 

shall specially investigate into the sources of materials to be used for the works and satisfy himself 

about the quality and quantities of materials available for the completion of the work and the 

means of access to the site, the accommodation he may require and, in general, shall himself 

obtain all necessary information, as to the risks, contingencies and other circumstances which 

may influence or affect his tender. The Engineer-in-charge shall not assume any responsibility 

regarding information gathered, interpretation or deduction which the tenderer may arrive at, from 

the data that may be furnished with the contract documents. 

 
8. (a) The tenderer shall fill up the bid schedule. 

(b) In case tenders are called on item rate basis, the tenderer shall quote his own unit 

rate in the bid schedule on which he is willing to under take each item of work. 
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9. (i) The tenderer shall work out the amount against each item of work in the bid schedule 

and will indicate the total amount of his tender on which he is willing to complete the works. The 

total amount worked out in the bid schedule shall be entered by the tenderer in his tender as his 

tender price for the work in case of discrepancy between amounts in figures and in words the 

amount in words shall prevail. 

(ii) Should any discrepancy be found in the amount of pay items or if a column of amount 

is found blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in 

working out of the amount of the tender and the total amount of the bid schedule will be adjusted 

accordingly. 

(iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate will be 

worked out on the basis of the amount divided by the quantity of the item shown in the bid schedule 

(iv) If it is found that the tenderer has not entered any unit rate and amount against any of 

the pay items of the bid schedule, the Engineer-in-charge shall fill in the blanks by noting the word 

“Nil” in such blanks at the time of opening of the tender. Such pay items shall be deemed to be 

covered by the rates of other items. 

(v) If the tenderer does not accept the adjusted/corrected amount of tender according to 

the above provision, his tender shall be rejected and the earnest money forfeited. 

 
10 The tender which proposes any alteration in the works specified in the bid schedule or in 

the time allowed for carrying out the works or in any other condition mentioned by the Engineer- 

in-charge, will be liable to rejection. The tenderer shall sign each and every page of the tender 

and contract documents, without making any alteration. All enclosures issued with the contract 

documents, shall be attached with the tender duly signed by the tenderer. Any addition or 

alteration made after filling the form shall be duly attested by the tenderer. Non-compliance of this 

condition shall render the tender liable to rejection. 

 
11 The tenderer shall fill in the tender documents in ink: Errors, if any, shall be scored out and 

corrections rewritten legibly and attested by the tenderer. Any addition or alternation made after 

filling the form shall be duly attested by the tenderer. Non-compliance of this condition shall render 

the tender liable to rejection. Any tender with unattested correction shall be attested by the 

tenderer in the presence of other tenderers at the time of opening of the tender except that no 

correction shall be permissible in the rate or amount of the bid schedule or in the tendered price 

after the opening of the tender. 

 
12 Additional clause(s) for a particular work shall be typed on separate sheets by the 

Engineer-in-charge, which will be annexed to the contract documents specifying the number of 

sheets(s). The tenderer shall not add or delete any additional clause(s) in the additional clause(s) 

sheet(s), provided by the Engineer-in-charge. 

 
13 The quantities mentioned in the bid schedule are estimated quantities, to be used for 

preparing tenders, and the Engineer-in-charge does not expressly nor by implication agree that 

the actual amount of works to be performed will correspond therewith. No payment will be made 

on account of anticipated profits for work covered by the contract which is not performed, nor will 

any adjustment in the unit rates set forth in the bid schedule be made because of an increase or 

decrease in the actual quantities from the estimated quantities indicated therein, 
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except as determined in accordance with the provisions of clause 42 of the general conditions of 

contract. 

 
14 No tender without earnest money shall be entertained. Earnest money, calculated @2% 

of the estimated cost of the work (rounded suitably), shall be in the form of deposit at call receipt. 

The earnest money of the unsuccessful tenderers shall normally be returned by the Engineer-in-

charge within a week of opening of the tenders and in any case not later than thirty 

(30) days following the date set for opening of tenders except in cases where the tenders are to 

be accepted by the Chief Engineer, in those cases the earnest money of only the three lowest 

bidders will be retained and returned to the unsuccessful bidders not later than sixty (60) days of 

opening of the tenders. In the event of the tender being accepted, a receipt for the earnest money 

forwarded therewith, shall there upon be given to the contractor. The earnest money of the 

successful tenderer on execution of the contract covering work will be adjusted towards the 

amount of security deposit to be retained from the first amounts(s) payable to the contractor under 

the contract. 

15 The lowest evaluated bidder will be required to furnish the performance guarantee / quality 

assurance security (wherever required) before entering into a contract. Should the lowest 

evaluated bidder refuse or fail for any reason to furnish the performance guarantee / quality 

assurance security, it should constitute a just cause for rejection of his tender / annulment of award 

and in event of such rejection / annulment, the entire earnest money shall be forfeited to UOP, as 

compensation for such default. 

16 (i) The tender shall be signed by the person(s) duly authorized to do so. In the event of a 

tender being submitted by a firm, it shall be signed separately by each member thereof, or in the 

event of the absence of any partner, it shall be signed on his behalf by a person holding a power 

of attorney authorizing him to do so. Such power of attorney should be produced with the tender 

and it must disclose that the firm is duly registered under the partnership Act, 1932 or any other 

law in force. 

(ii) The tender submitted by a joint venture of two or more firms shall be accompanied by 

a document of formation of the joint venture, duly registered and authenticated by a competent 

court, in which shall be stated precisely, the conditions under which it shall function, its period of 

validity, the person(s) authorized to represent it and accept its obligations the participation of 

several firms forming the joint venture and any other information necessary to permit a full 

appraisal of its function. 

(iii) A tender submitted by a corporation must bear the seal of the corporation and be 

attested by its office. 

(iv) In all cases, the tender must be signed by an individual or individuals having powers 

to legally bind the firm, joint venture, corporation or companies on whose behalf they are signing. 

 
17 Each tenderer shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender and of the rates and prices stated in the bid schedule, 

which rates and prices shall, except in so far as it is otherwise expressly provided in the contract, 

cover all obligations under the contract and all matters and things necessary for the proper 

completion and maintenance of the work. 
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18 The tenderer may modify or withdraw his tender after submission, provided that the 

modification or notice of withdrawal is received in writing by the Engineer-in-charge prior to the 

prescribed deadline for submission of tenders. The tenderer’s modification or notice of withdrawal 

shall be prepared, sealed, marked and delivered, with the inner envelopes additionally marked 

“MODIFICATION OR WITHDRAWAL” as appropriate. No tender may be modified subsequent 

to the deadline for submission of tenders. Withdrawal of a tender during the interval between the 

deadline for submission of tenders and the expiration of the period of tender validity i.e. sixty (60) 

days as specified by the tenderer in the form of tender may result in the forfeiture of the tender 

security. 

19 The tenderer shall submit the original tender documents complete in all respect and keep 

a copy of the tender for his own record. The original should be sealed in an inner and an outer 

envelope, duly marking the envelopes as “ORIGINAL”. The inner and outer envelopes shall (a) 

be addressed to (Chief Engineer), (b) and bear the following identifications: Tender for (Name of 

Contract), (Reference Number of Tender), and the words “DO NOT OPEN BEFORE (Time and 

Date, set for opening)”. The inner envelopes shall indicate the name and address of the tenderer 

to enable the tender to be returned unopened in case it is declared to have been received late is 

otherwise unacceptable. If the outer envelope is not sealed and marked as instructed above, the 

Engineer-in-charge will assume no responsibility for the misplacement or premature opening of 

the tender submitted. A tender opened prematurely because of improper identification will be 

rejected. 

20 The tenderer shall indicate in the space provided in the tender his full and proper address 

at which notices may be legally served on him and at which all correspondence in connection with 

his tender and the contract is to be sent. 

 
21 The presentation of tender implies full acceptance on the part of the tender of these 

instructions and all other conditions set forth in the contract document. 

22 Any tender received by the Chief Engineer (Engineer-in-charge) after the deadline for 

submission of tenders prescribed in the Notice Inviting Tenders will be returned unopened to the 

tenderer. 

 
23 The Engineer-in-charge or his duly authorized officer (not below the rank of Assistant 

Engineer/Sub Divisional Officers) will open tenders in the presence of intending tenderers or their 

authorized agents, who may be present at the time. The officer opening the tender will announce 

the names of the tenderer, tender rates and the presence of requisite tender security. 

 
24 Promptly after the opening of Tenders, the Engineer-in-charge will undertake a detailed 

evaluation of tenders. The Engineer-in-charge will determine whether each tender is substantially 

responsive to the requirements of the tender documents and conforms to all the terms, conditions 

and specifications of the tender documents without material deviation or reservation. If a tender is 

not substantially responsive to the requirements of the tender documents, it will be rejected by the 

Engineer-in-charge, and may not subsequently be made responsive by the tenderer having 

corrected or withdrawn the non-confirming deviation or reservation. 
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25 Except for information to be read out by the Engineer-in-charge at the time of opening 

tenders in accordance with para 23 above, no information relating to the examination, clarification, 

evaluation and comparison of tenders and recommendations concerning the award of contract 

shall be disclosed to tenderers or other persons not officially concerned with such process. Any 

effort by a tenderer to influence the process of examination, clarification, evaluation and 

comparison of tenders, an in decisions concerning award of contract, may result in the rejection 

of his tender. 

 
26 To assist in the examination, evaluation and comparison of tenders, the Engineer-in- 

charge may ask tenderers individually for clarification of their tenders, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by cable, but no 

change in the price or substance of the tender shall be sought, offered or permitted except as 

required to confirm the correction of arithmetical errors discovered by the Engineer-in-charge 

during the evaluation of the tender. 

 
26(A) In case the total tendered amount is equal to or less than 5% of the approved estimated 

(DNIT) amount, the lowest bidder will have to deposit quality assurance security from the 

Scheduled Bank equal to the amount of difference between approved DNIT amount and the 

quoted bid amount as given below, within 15 days of issuance of notice or with in expiry period of 

bid, whichever is earlier: 

TOTAL TENDERED AMOUNT 
BELOW CORRESPONDING 

ESTIMATED COST. 

QUALITY ASSURANCE 
SECURITY 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10% 
and so on…. 

10% 
and so on…. 

 
26 (B) Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this regard, 

furnish to the tender approving authority in cash, bank draft, cashier’s cheque, payment order or 

bank guarantee (valid for three months beyond completion time/extended completion time) from 

any scheduled Bank of Pakistan, the amount to make up performance guarantee and / or quality 

assurance security (wherever required) and specified in the tender in item (h) of Memorandum of 

work. Should the lowest evaluated bidder refuse or fail for any reason to furnish the performance 

guarantee and / or quality assurance security (wherever required) within the specified time, it 

should constitute a just cause for rejection of his tender and in the event of such rejection the 

entire earnest money shall be forfeited to UOP as compensation for such default. 

 
27 The Engineer-in-charge shall have the right of rejecting all or any of the tenders without 

assigning any reason thereof. The Engineer-in-charge will not be bound to award the contract to 

the lowest or to any other tenderer. 
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28 The unit rates and prices entered in the bid schedule will be the rates at which the 

contractor will be paid (Subject to the adjustment specified in Clause 55 of the annexed conditions) 

and shall be deemed to include all costs of performing the work, including income tax, super tax, 

and/or other charges, duties and taxes of the Government, autonomous, semi- autonomous and 

local bodies, profits and costs of accepting the general risk, liabilities and obligations set forth in 

or implied from the contract. 

 
29 Prior to the expiration of the period of tender validity (60 days) prescribed in the tender 

form or any extension thereof that may have been granted by the tenderer, the Engineer-in- charge 

will notify the successful tenderer by cable and confirm in writing by registered letter that his tender 

has been accepted. This letter of acceptance shall name the sum which will be paid in 

consideration of the execution, completion and maintenance of the works as prescribed in the 

contract, (hereinafter called the contract price). The notification of award will constitute the 

formation of the contract. 

 
30. At the time, the Engineer-in-charge informs the lowest bidder in writing, bidder will provide 

performance guarantee / quality assurance security (wherever required) within fifteen (15) days 

from receipt of letter, failing which his bid will be rejected and bid security will be forfeited.. 

 
31 After the successful tenderer has signed the contract and furnished adequate performance 

guarantee and / or quality assurance security (wherever required) the Engineer-in-charge will 

notify to the unsuccessful tenderers that they were unsuccessful. 

 
32 The completion period will be reckoned from the date of delivering the award or the 

handing over of the site to the contractor, whichever is later. 

 
33 A copy of the contract agreement may be obtained by the contractor at his own cost. 
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TENDER FOR WORK 
 

To 
 

The Chief Engineer, 
 

 

 

 
Dear Sir, 

 
I/We   

(Name of the contractor) 
the undersigned tenderer, having examined the conditions of contract, specifications, drawings, 
bid schedule and addenda Nos.  thereto, for the  work 
of          
(Name of the work) 
and the woks associated therewith, and having examined the site of the above named works, or 
having caused the site to be visited on our behalf by my/our competent and reliable agent, and 
having satisfied myself/ourselves as to all conditions under which the above named work must be 
performed, hereby offer to execute, complete and maintain the whole of the above mentioned 
work including its ancillary works associated therewith, in accordance with the said contract 
documents, including the addenda indicated above, a tender price of Rs   
(Rupees)  
 or such other sums as may be ascertained in accordance 
with the said conditions of contract and the rates, and the prices set forth in the bid schedule. 

2 As security for the due performance of the undertaking and obligations of this tender 
I/We submit herewith a deposit at call receipt No.  
Dated in the amount of Rs.   
(Rupees)   
from the Bank Branch drawn in your favour 
or made payable to you as earnest money, the full value of which will be absolutely forfeited to 
UOP without prejudice to any other rights or remedies of the said UOP, should I/We withdraw or 
modify the tender within its validity period of sixty (60) days, following the date of receipt of tender. 

3. I/We understand that if my/our tender is accepted, the full value of the earnest money as 
attached with the tender shall be detained by UOP towards the amount of security deposit 
specified in clause 48 of the said conditions of contract and item (d) of the memorandum of work. 

 
4. Should this tender be accepted by you I/We hereby undertake:- 

 
a) To sign all the necessary documents for entering into a contract agreement in the 

form set out in the contract document within fifteen (15) days following your 
notification of such acceptance. 

b) To commence the work within the stipulated time named in item (f) of memorandum 
hereto annexed following the date of issuance of your order to proceed with or the 
handing over of the site, whichever is later and in the event of my/our failure to do 
so, the entire amount of earnest money deposited by me/us for which deposit at 
call receipt is enclosed herewith is to be absolutely forfeited to the UOP. On the 
commencement of the work, I/We hereby also agree to abide by and fulfill all the 
terms or provisions of the said conditions of the contract annexed hereto so far as 
applicable and in default thereof, to forfeit and pay to UOP the sums of money 
mentioned in the said conditions. 
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c) To complete and deliver the whole of the work comprised in the contract within the 
time stipulated in item No.(g) of the memorandum hereto annexed, subject to such 
extension in the time limit as may be granted under the conditions of contract. 

5. I/We also agree that when materials and/or equipment for the work are provided by the 
UOP the rates to be paid for them shall be as provided in appendices annexed hereto. 

 
6. I/We agree to abide by this tender for the period of sixty (60) days following the date set 
for receiving of tenders and it shall remain binding upon me/us and may be accepted by you at 
any time before the expiration of that period. 

 
7. Unless and until a formal agreement is prepared and executed, this tender, together with 
your written acceptance thereof, shall constitute a binding contract between us, and shall be 
deemed for all purposes to be the contract agreement. 

 
8. I/We understand that you are not bound to accept the lowest or any tender you may 
receive, and that you will not defray any expenses incurred by me/us in tendering. 

Thanking you, 

 
Yours Faithfully, 

 
 

 

(Signature of tenderer) 
 

 
 Name  

 
Dated this  day Address  

of __________________ 20 

The above tender is hereby accepted by me on behalf of UOP. 

(Signature of Chief Engineer) 
 
 
 
 

 

 
 In case the above address is changed, the contractor will immediately notify in writing to 

the Chief Engineer, his new address. 
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Memorandum of work 
(To be filled in by the UOP Engineering Department) 

(a)  General Description  

(If several sub works are included, they should be detailed in a separate sheet). 

 

 
 

(b) Estimate cost Rs.  

 

 
 

(c) Amount of earnest money to 

Accompany the tender Rs.  

(to be furnished by the tenderer in the 

shape of deposit at call from a scheduled 

Bank of Pakistan). 

 
(d) Percentage of security deposit to be retained from the bills. 

 

 
i. On the amount of work done upto 

Rs.5 million = Ten (10) percent. 

ii. On the amount of work done beyond 

Rs. 5 million = Five (5) percent. 
 

 
(e) Minimum amount of interim running bills Rs.  

(f) Mobilization period days. 
 

 
(g) Time allowed to complete the work after the expiry 

of mobilization period days. 

(h) Amount of performance guarantee 

Rs ----------- 5% of bid price in the case of bid price exceeding Rs 50 million as per General 

Direction for the guidance of tenderer 26(B) read with general conditions of Contact Clause 

(7) and amount of quality assurance security Rs ------- as per General Directions for the 

guidance of tenderer 26(A). 

(i) Period of maintenance. 

(after the date of issuance of 

certificate of completion)  
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“FORM D.F.R. (P.W.) 28-A” 

(Referred to in Rule 7.36) 

FORM OF GUARANTEE 

WHEREAS a contract for work has been awarded by the University of the Punjab acting through 

  University of the Punjab   Department (hereinafter called 

the UOP) to M/S   (hereinafter called the contractor); 

 

AND WHEREAS under the terms of the said contract the UOP has agreed to advance a sum of 

Rs. to the contractor for execution of the said work. The said amount shall 

be recovered after lapse of 20% contract period or after the execution of the 20% of the work 

(financial terms), whichever is earlier. The rate of recovery shall be 25% of the value of work done 

in each interim pay certificate (running bill); 

 

AND WHEREAS the UOP has required the contractor to furnish a bank guarantee from any 

scheduled bank for securing the payment of the sum advanced thereon:- 

 

It is agreed as follows:- 

 

1. I acting on behalf of  (hereinafter called guarantor) hold 

and    firmly    bind    to    the    UOP    in    the    sum    of Rs. 

 .(Rupees ) payable on the 

same sum given as mobilization advance to the contractor. 

2. The guarantor hereby undertakes to pay the said amount payable to the University of the 

Punjab on demand in case the contractor makes a default in the payment of said amount 

under the terms and conditions of the contract. 

3. The guarantee shall be irrevocable and shall remain in force till the sum advanced payable 

thereon has been repaid in full by the contractor. 

4. The liability of the guarantor shall in no case exceed the aggregate amount of 

Rs.  (Rupees ) payable thereon for the payment of 

which the guarantor hereby undertakes to bind itself and promises to pay the whole or any 

portion of this amount to the UOP without making a reference to the contractor. 

 

IN WITNESS whereof we the said guarantor have set out hands to this deed of guarantee 

this  Guarantor (Scheduled Bank) 

2. This notification shall be applicable to future/new projects. 

 

 

 

BY ORDER OF THE UNIVERSITY OF THE PUNJAB 

Chief Engineer 
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BID SCHEDULE 
 

 
1. Schedule of Items NAME OF WORK  

 

 
 

 
Sr.No. 

Item in Schedule of Rates 
 
 

 
Description of Item 

 

 
Estimated 

Quantity 

 
 

 
Unit of Rate 

Schedule Rate 
 
 

 
Amount (Rs.) 

 

 
Page No. 

 

 
Serial No. 

 

 
Labour 

 

 
Composite 

1 2 3 4 5 6 7 8 9 
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BID SCHEDULE (Contd.) 

 

 
2. Item Rate NAME OF WORK 

 

 

 
 
 

 
Sr.No. 

 

 
Pay item No. 
or reference 

to special 
specification 

supplied 

 
 
 

 
Description of Item 

 
 
 

 
Estimated Quantity 

 
 

 
Unit of 

Rate 

 Amount 
(To be filled in by the 

contractor when not 

already filled in by the 

Chief Engineer for 

items against which the 
unit rate have 

In figures In words 
already been filled in by 

him.) 

1 2 3 4 5 6 7 8 

 
 
 
 
 
 
 
 

 
Total cost of other /Item Rates 

Rs. 
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BID SCHEDULE (Contd.) 

 

 
NAME OF WORK   

 

 
Total tendered amount of the work 

(To be filled in by the Tenderer) 

 
 

 
Rs.  

 
 

 
. Total cost of /item rates. 

Rs.  
 

 
Grand Total 

Rs.  

 
 
 
 

 
 

 
Rs.  

 

 
(in words ) 

Rupees  
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 

 

Clause 1 
In the contract (as herein after defined) the following words and expressions shall have the 

meanings hereby assigned to them, except where the context otherwise requires:- 

 
1) “Agent” means the person appointed by the contractor to act on his behalf in his 

absence; 

 
2) “Certificate of completion” means the certificate of completion given by the 

Engineer-in-charge pursuant to clause 40 of these conditions; 

 
3) “Contract” means the contract agreement, the documents set out therein and includes 

the conditions of contract, the tender and acceptance thereof, the specifications, the 

drawings, the bid schedule, schedule of rates ad the prices; 

 
4) “Contractor” means the person or persons, firm or company whose tender has 

been accepted by the Engineer-in-charge, and shall include the contractor’s duly 

authorized representative, successors and assigns; 

 
5) “Contract price” means the sum named in the tender, subject to such addition 

thereto or deductions there from as may be made under the provisions of the contract; 

 
6) “Constructional Plant” means all appliances, or things required in or about the 

execution, completion, or maintenance of the woks or temporary works, but does 

not include the materials or other things intended to form or forming part of permanent 

or temporary works; 

 
7) “Drawings” means the drawing(s) referred to in the contract documents and any 

modifications of such drawing(s) as may from time to time be furnished or 

approved in writing by the Engineer-in-charge; 

 
8) “Engineer-in-charge” means the Chief Engineer or any other officer who for the 

time being and from time to time is in charge of the works and includes an officer 

appointed by the UOP to act as Engineer-in-charge for the purposes of the 

contract; 

 
9) “UOP” means the University of the Punjab; 

9-a) “Item Rates” mean the rates determined on the basis of the market rates system 

introduced by the Government in replacement of the Composite Schedule of Rates 

1998 through Finance Department Notification No.RO (Tech) F.D.2-3/2004 dated 

02.08.2004 (Annexure A). 

 
10) “Period of maintenance” means the period during which the contractor is obliged 

to guarantee the work or defined portions of work against defect and during which 
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he is obliged to perform any maintenance procedure that may be specified by the 

Engineer-in-charge and shall be calculated from the date of the certificate of 

completion given by the Engineer-in-charge in accordance with clause 40 hereof 

or in the event of more than one certificate having been issued by the Engineer-in- 

charge under the said clause from the respective dates so certified; 

 
11) “Maintenance” means the repairs, amendment, reconstruction and includes the 

rectification of defects imperfections, shrinkages and other faults except fair wear and 

tear as may be required of the contractor in writing by the Engineer-in-charge during 

the period of maintenance; 

 
12) “Programme of work” means the Programme of work submitted by the contractor and 

approved by the Engineer-in-charge and includes and amendment thereto made from 

time to time and approved by the Engineer-in-charge; 

 
13) “Site” means the lands and other places on, at, over, under; in or through which 

the works are to be executed or carried out in pursuance of the contract or any adjacent 

land, or part or street, which may be allotted or used for the purpose of carrying out 

the contract or any lands or places provided by the Engineer-in- charge for the 

purpose of the contract together with such other places as may be specifically 

designated in or pursuant to the contract as forming part of the site; 

 
14) “Specifications” means the specification referred to in the tender and any modification 

thereof or addition thereto as may from time to time be furnished or approved in writing 

by the Engineer-in-charge 

 
15) “Temporary works” means all temporary works of every kind required in or about 

the construction, completion or maintenance of the works; 

 
16) “Works” means the works to be executed in accordance with the contract and includes 

any permanent works as required for the performance of the contract. 

Clause 2: 

 
Marginal 

headings for 

information 

only 

 

 

Clause 3 

Terms to include 

designation of 

corresponding 

post 

 

The marginal headings, the words, notes, titles and phrases used in these general 

conditions and documents attached hereto, are strictly for information and direction 

of the reader with regard to the contents of the said documents and shall by no 

means be invoked for interpretation of the said clauses nor shall they be deemed to 

be part thereof or be taken into consideration in the interpretation thereof or of the 

contract. 

 
The term “Executive Engineer” “Superintending Engineer” and “Chief Engineer” 

used in the contract and the documents attached thereto, shall respectively be 

taken to include the terms “Deputy Director” “Director” and “Director General” or 

the holder of the corresponding posts in relation to the work. 



22 

CONTRACTOR ENGINEER IN-CHARGE 

 

 

 
 
 
 
 
 
 

 
Documents 

mutually 

explanatory 

 

Clause 4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Clause 5 

CONTRACT DOCUMENTS 

 
Except if and to the extent otherwise provided by the contract, the conditions of contract 

and additional conditions annexed hereto shall prevail over those of any other 

document forming part of the contract. Subject to the foregoing, the several documents 

forming the contract are to be taken as mutually explanatory of one another, but in case 

of any error, omission, ambiguity or discrepancy is found between these documents, 

the same shall be reported to the Engineer-in-charge who shall correct such error or 

omission or explain and adjust the ambiguity or discrepancy, as the case may be, and 

shall thereupon issue to the contractor instructions directing in what manner the work 

is to be carried out. Provided always that if in the opinion of the Engineer-in-charge 

compliance with any such instructions shall involve the contractor in any expenses 

which by reason of any such error, omission, ambiguity or discrepancy, the 

contractor did not have reasons to anticipate, the Engineer-in-charge shall pay 

such additional sums as he shall certify to be reasonable to cover such expenses. 

Provided further that any work done by the contractor, which perpetuates or adds to 

any error, omission, ambiguity or discrepancy, already discovered and pointed out, 

shall be considered to have been done at the contractor’s own risk. 

Custody of 

drawings 

 

 

 

 

 

 

 

Classified 

drawings 

 

 

 

One copy of 

Drawing to be 

kept on site. 

 

 

 

 

Further 

drawings and 

instructions 

1) The drawings shall remain in the sole custody of the Engineer-in-charge but two 

sets of the detailed or working drawings will be obtained by the contractor free of cost 

from the Engineer-in-charge after acceptance of his tender. The contractor shall 

provide and make at his own expense any further copies required by him. On the 

completion of the contract, the contractor shall return to the Engineer-in- charge 

all drawings provided to him under the contract. 

2) If so instructed, the contractor shall undertake not to disclose details of classified 

drawings, other than to men in his employ, and will give an undertaking to the Engineer-

in-charge that these drawings are not replicated or passed on to others or used by 

any other agency/person. 

3) One copy of the drawings furnished to the contractor as aforesaid shall be kept by the 

contractor at site and the same shall at all reasonable times also be made available 

for inspection and used by the Engineer-in-charge or by any of his superior officer, 

or by any other person authorized by the Engineer-in-charge in writing. 

4) The Engineer-in-charge shall supply to the contractor, from time to time during 

the progress of the works, such further drawings and instructions as shall be necessary 

for the purpose of the proper and adequate execution and maintenance of the works, 

and the contractor shall carry out and be bound by the same. The contractor shall give 

adequate notice in writing, to the Engineer-in-charge of any such further drawing and 

instructions that contractor may require for execution of works or otherwise under the 

contract. 
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GENERAL OBLIGATIONS 

Clause 6: 
 

Contract 

agreement 
The contractor shall, when called upon so to do by the Engineer-in-charge enter into and 

execute a contract agreement in the form annexed. 

Clause 7: 

In every case where performance guarantee and/ or quality assurance security has been 

provided, as specified in item (h) of Memorandum of Work, contractor shall furnish/ 

Performance 

guarantee/ 

Quality 

Assurance 

Security 

maintain the performance guarantee and/ or quality assurance security for the extended period 

of completion under Clause 37 of the Agreement. All compensations or the sums of money 

payable by the contractor under the terms of this contract may be deducted from or paid 

by the sale of sufficient part of his performance guarantee and/ or quality assurance security, 

and in the event of his performance guarantee and/ or quality assurance security reduced 

by reason of any such deduction or sale as aforesaid the contractor shall within ten days 

thereafter make good in cash or other securities as aforesaid any sum or sums which may 

have been deducted from, or raised by sale of performance security or any part thereof. 

 
The performance guarantee and/ or quality assurance security deposit lodged by a contractor 

(in cash or/other form) shall be refunded to him after the expiry of three months after the issue 

of the certificate of completion of the work under Clause 40 hereof by the Engineer-in-charge 

or along with the final bill if it is prepared after that period on account of some unavoidable 

circumstances. 

Clause 8: 

i. The contractor shall if so required by the Engineer-in-charge submit in writing to the 

Engineer-in-charge within the period specified by him for his approval a Programme 

Programme of 

work to be 

furnished it so 

required by 

Engineer-in- 

charge 

showing the order of procedure and the method in which he proposes to carry out the 

works. The time and progress chart shall be prepared indirect relation to the time period stated 

in item (g) of the memorandum hereto annexed for the completion of individual items 

thereof and the works as a whole. It shall indicate the forecast of the date for commencement 

and completion of various trade processes or section of the works, and shall be amended 

as may be required by agreement between the Engineer-in-charge and the contractor within 

the limitation of time imposed in the contract documents. 

ii. The contractor shall also, whenever required by the Engineer-in-charge, furnish for his 

information full particulars in writing of the organization and staff by which he proposes to direct 

and administer his performance of the contract and also such further information concerning 

the contractor’s arrangements for the carrying out the work and of the constructional plants or 

temporary works which the contractor intends to supply, use or construct, as the case may be. 

iii. The submission to and approval by the Engineer-in-charge of such Programme, or the 

furnishing of such particulars or information shall not relieve the contractor of any of his duties 

or responsibilities under the contract. 

iv. In the event of the non-submission of the Programme or revised/amended programme of 

Action when 

Programme 

not submitted 

in time 

work by the contractor for approval by the Engineer-in-charge within the period specified 

by the Engineer-in-charge , the contractor shall be liable to pay as compensation an 
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amount, equal to ¼ % per day or such smaller amount as the Engineer-in-charge (whose 

decision in writing shall be final) may decide on the total tendered amount of the work, subject 

to maximum of 2% of contract amount. 

Clause 9: 

The contractor shall be responsible for the true and proper setting out of the works in 
Setting out relation to original points, lines and levels of reference given by the Engineer-in-charge in 

writing and for the correctness (subject as above mentioned) of the position, levels, dimensions 

and alignments of all parts of the works and for the provision of all necessary instruments, 

appliances and labour in connection therewith. If at any time during the progress of the 

work, any error shall appear or arise in the position, levels, dimensions, or alignment or any 

part of the works, the contractor on being required so to do by the Engineer-in-charge, 

shall at his own expense, rectify such error to the satisfaction of the Engineer-in-charge, unless 

such error is based on incorrect data, supplied in writing by the Engineer-in-charge, in 

which case the expenses of rectifying the same shall be borne by the UOP. The checking 

of any setting out or of any line or levels by the Engineer-in- charge shall not in any way relieve 

the contractor of his responsibility for the correctness thereof, and the contractor shall 

carefully protect and preserve all points, marks, lines levels, bench marks, site-rails, pegs, 

slope stakes, batten-boards, stakes for location, and other things used in setting out the 

works. 

Clause 10: 

The contractor shall execute the whole and every part of the works in the most substantial 

Work to be 

executed in 

accordance 

with the 

specifications 

drawings 

orders etc. 

and workman-like manner, and both as regards material and otherwise in every respect in strict 

accordance with the specifications. The work executed by the contractor shall also conform to 

the design(s) and/or drawings and instructions in writing relating to the work signed by the 

Engineer-in-charge and lodged in his office, and to which the contractor shall be entitled 

to have access at such office, or on the site of the work for the purpose of inspection during 

office hours. The contractor shall, if so required; be entitled at his own expenses to make or 

cause to be made copies of specifications, and of all such designs, drawings and instructions 

as aforesaid. 

Clause 11: 

In the case of any class of work for which there is no such specification as mentioned is 

Action where no 

specifications 

are provided 

para-2 of the general directions for the guidance of the tenderer annexed hereto, such 

work shall be carried out in accordance with the prescribed standard specifications, and 

in the event of there being no such specifications, in accordance with the specification attached 

with the tender, if however, there is no standard specification or specifications attached with 

the tender, the work shall be carried out, in all respects in accordance with the instructions 

and requirements of the Engineer-in-charge 

Clause 12: 
 

Works to be 

under direction 

of Engineer-in- 

charge 

All works to be executed under the contract shall be executed under the directions and subject 

to the approval in all respects, of the Engineer-in-charge who shall be entitled to direct at what 

point or points and in what manner they are to be commenced and from time to time 

carried on. 
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Lighting at 

night work 

 

 

Watching and 

lighting 

Clause 13: 

i. In the event of night work being carried on, the contractor shall provide and maintain such good 

and sufficient lights as will enable the work to proceed with satisfactorily and without danger. 

Similarly, the approach to the site and works where the night work is being carried out 

shall be efficiently lighted. All arrangements adopted for such lighting shall be to the 

satisfaction of the Engineer-in-charge 

ii. The contractor shall in connection with the works provide and maintain at his own cost all lights, 

warning lights, caution boards, attendants, guard fencing and watch men, when and where 

necessary or required by the Engineer-in-Charge for the protection of the work or for the 

safety and convenience of the public or others. 

Clause 14: 

Arrangements to 

safeguard 

danger to 

unfinished work 

 

The contractor is expected to make himself acquainted with the weather conditions, etc, 

and make his arrangements in such a manner that unfinished work is not in danger from 

storms, floods, etc. A claim by the contractor for a loss caused by any such eventuality 

will not be entertained by the UOP. 

 
 
 

 
Contractor 

to supply 

plant, 

ladders, 

scaffolding, 

etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contractor 

liable to pay 

damages 

arising from 

non-provision 

of lights, 

fencing etc. 

 

 

Notice to be 

given before 

the work is 

covered up. 

Clause 15: 

The contractor shall supply at his own cost all materials (except such materials, if any as may 

in accordance with the contract be supplied from the departmental store) constructional 

plants, tools, appliances, implements, ladders, cordage, tackles, scaffoldings and temporary 

works, requisite or proper for the execution of the works, whether original, altered or 

substituted, and whether included in the specifications or other documents forming part 

of the contract referred to in these conditions or not, or which may be necessary for the 

purpose of satisfying or complying with the requirements of the Engineer-in-charge as any 

matter as to which under these conditions he is entitled to be satisfied, or which he is 

entitled to require together with carriage therefore, to and from the work. The contractor 

shall also supply without charge the requisite number of persons with the means and 

materials necessary for the purpose of setting out works, and counting, weighing, and 

assisting in measurement or examination at any time, and from time to time of the work 

or materials. Failing his so doing the same may be provided by the Engineer-in-charge at 

the expense of the contractor, and the expenses may be deducted from any money due to the 

contractor under the contract, or from his security deposit. The contractor shall also provide 

all necessary fencing and lights required to protect the public from accident, and shall be 

bound to bear the expenses of defense of every suit action or other proceedings at law 

that may be brought by any person for injuries sustained by him owing to neglect in taking 

the above precautions and to pay any damages and costs which may be awarded in any 

such suit, action or proceedings to any 

such person, or which may with the consent of the contractor be paid to compromise any claim 

by any such person. 

 

Clause 16: 

The contractor shall give not less than five days notice in writing to the Engineer -in- 

charge or his subordinates in charge of the work, before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured, 
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and correct dimensions thereof be taken before the same is so covered up or placed 

beyond the reach of measurement and shall not cover up or place beyond the reach of 

measurement any work without the consent in writing of the Engineer-in-charge or his 

subordinate in charge of the work. If any work is covered up or placed beyond the reach 

of measurement, without such notice having been given and consent obtained, the same shall 

be uncovered at the contractor’s expenses, and no payment or allowance shall be made for 

such work or the materials with which the same was executed. 

Clause 17: 

1) The contractor shall provide and employ on the site for the purpose of and in 

Contractor’s 

employees. 

 

 

 

 

 

 

 

 

 

 

Removal of 

contractor’s 

employees. 

connection with the execution and maintenance of the work under the contract:- 

 
(a) Only such engineer and technical assistance as are skilled and experienced in 

their respective callings, and such sub-agents, foremen and leading hands as 

are competent to give proper supervision of the work, they are required to supervise, 

and 

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely execution and maintenance of works under the contract. 

 
2) (i) The Engineer-in-charge shall have full powers at all times to object to the employment 

and to require the contractor to remove forthwith from the site, the agent, workman, 

foreman or any other person employed by the contractor or any sub-contractor, who 

in the opinion of the Engineer-in-charge misconducts himself or is incompetent or 

negligent in the proper performance of his duties or whose employment is otherwise 

considered by the Engineer-in-charge to be undesirable, and the contractor shall 

comply with the request forthwith. 

 
(ii) No such agent, workman, foreman or other employees after his removal from the work 

by request of the Engineer-in-charge shall be re-employed or reinstated by the 

contractor for the purposes of and in connection with the contract at any time, except 

with the prior approval in writing of the Engineer-in-charge. 

Clause 18: 

(a) The contractor shall employ for each contract, whole time qualified technical 

personnel to the satisfaction of the Engineer-in-charge for the supervision of the 
Whole time 

qualified technical 

personnel for 

supervision of work 

work at the scale given below:- 

On contracts valuing:- 

 
(i) Upto Rs.7.5 Million One diploma engineer. 

(ii) Exceeding Rs.7.5 Million One senior graduate engineer. 

One junior graduate engineer. 

 
(b) If the contractor fails to employ the qualified technical personnel to the above scale, 

the Engineer-in-charge shall, after giving the contractor 15 days notice to this effect, have 

the option to employ to make up the deficiency in the number of such persons at the 

risk and cost of the contractor. 
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Clause 19: 
 

 
 

 
Opportunities 

for other 

contractors. 

 

 

 

 

 

 

 

Clause 20 

The contractor shall in accordance with the requirements of the Engineer-in-charge afford 

all reasonable opportunities for carrying out the work by any other contractor(s)/specialist 

contractor(s) executing a part of the original work or ancillary to the work, 

employees/workmen of such contractor(s) or those of the UOP, who may be 

employed in execution of, or near the site of work not included in the contract. If, 

however, the contractor provides any material services/assistance or facilities to any 

such contractor or to the UOP on the written request of the Engineer-in-charge, he 

shall be paid a reasonable sum as determined by the Engineer-in-charge or paid 

according to provision in bid schedule if already made therein. 

 
 

Damage to 

persons and 

property 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Indemnity by 

the UOP 

1) The contractor shall indemnify and keep indemnified the UOP against all losses and 

claims for injuries or damage caused to any person or any property whatever, (other than 

surface or other damage to land or crops being on the site suffered by tenants of 

occupants) which may arise out of or in consequence of the construction and 

maintenance of the works and against all claims, demands, proceedings, damages, 

costs, charges and expenses whatever in respect of or in relation thereto. Provided 

always that nothing herein contained shall be deemed to render the contractor liable 

for, or in respect of or to indemnify the UOP against any compensation or damages for 

or with respect to:- 

a) The permanent use or occupation of land by the works or any part thereof or 

(save as hereinafter provided) surface or other damage as aforesaid. 

b) The right of the UOP to construct the works or any part thereof on, over, under, 

in or through any land. 

c) Interference whether temporary or permanent with any right of light, air, way or water, 

or other assessment of quasieasement which is the unavoidable result of the 

construction of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect done 

or committed during the currency of the contract of the UOP, its agents, servants 

or other contractors (not being employed by the contractor) or for or in respect of 

any claims, demands, proceedings, damages, costs, charges, and expenses in respect 

thereof or in relation, thereto. 

Provided further that for the purposes of this clause the expression “the site” shall be 

deemed to be limited to the Area define in the specification or shown on the drawings 

in which land and crops will be disturbed or damaged as an inevitable consequence of 

carrying out the works. 

2) The UOP will indemnify the Contractor for and against all claims, demands, 

proceedings, damages, costs, charges and expenses in respect of the matters 

referred to in the proviso to sub-clause (1) of this clause. 

 
Note: - The limit of various departments for the application of this clause is as follows:- 

 
1) Buildings Contracts exceeding Rs.5 Million. 
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2) Public Health Engineering. Contracts exceeding Rs. 5 Million. 

3) Highways. Contracts exceeding Rs. 10 Million. 

4) Irrigation. The clause would not apply. 

5) Housing and Physical Planning Contract exceeding Rs. 5 Million. 

The clause may be adopted in contracts of smaller amount wherever so directed by the 

Chief Engineer. 

Clause 21: 

 
Work to be open 

to inspection 

 

 

 

Contractor or his 

responsible 

agent to be 

present. 

All works under or in the course of execution or executed in pursuance of the contract, 

shall at all time be open to inspection and supervision of the Engineer-in- charge or his 

subordinate, and the contractor shall at all times during the usual working hours and at 

all other times for which reasonable notice of the intention of the Engineer-in-charge, 

his senior or his subordinate to visit the works shall have been given to the contractor, 

either himself be present to receive orders and instruction or have an agent, duly 

accredited in writing present for that purpose. Orders given to the contractor’s agent 

shall be considered to have the same force as if they have been given to the 

contractor himself. 

 

 
Giving of 

notices and 

payment of 

fees. 

 

 

 

 

Compliance 

with status 

regulations 

etc. 

 

 

 

 

Payment of 

income tax 

and other 

taxes. 

Clause 22: 

i. The contractor shall give all notices, and at his own cost pay all fees, required to 

be given or paid by any national or state statute, ordinance or other laws any regulation 

or by-laws of any local or other duly constituted authority in relation to the execution 

of the works or of any temporary works and by the rules and regulations of all public 

bodies and companies whose property or rights are affected or may be affected 

in any way by the works or any temporary works. 

ii. The contractor shall conform in all respects with the provisions of any such 

federal, provincial and local statutes, ordinance or law as aforesaid and the regulations 

or by-laws of any local or other duly constituted authority, which may be applicable 

to the works, or to any temporary works and with such rules and regulations of Public 

Bodies and companies as aforesaid and shall keep the UOP indemnified against 

all penalties and liabilities of every kind for breach of any such statutes, ordinance 

or law, regulation or by-laws. 

iii. The contractor shall be responsible for the payment of all income tax, super tax 

and other Government or local taxes arising out of the contract, which shall not be 

reimbursed to him by the UOP and the rates and prices stated in the bid schedule 

shall be deemed to cover all such taxes. 

Clause 23: 

Cost of bonds. 

 

 

Clause 24: 

Change in the 

constitution 

of firm 

Clause 25: 

Photographs and 

advertisements. 

The cost of various bonds to be entered into and executed between the contractor and 

the Engineer-in-charge shall be in all respects, at the expense of the contractor. 

 
 

In the case of tender by partners, any change in the constitution of the firm, joint 

venture, company or corporation shall be forthwith notified by the contractor to the 

Engineer-in-charge for his information. 

 
Photographs of the works shall be taken by permission of the Engineer-in-charge. Only 

signs or other advertisement approved by the Engineer-in-charge may be 
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displayed at or near the works. Photographs of the works shall not be published without 

prior written approval of the UOP, which shall not be unreasonably withheld. 

 

 
Clause 26: 

Assignment. 

 

 

Clause 27: 
 
 

 
Subletting. 

 

 

 

 

 

 

 

 

Clause 28: 

ASSIGNMENT AND SUB-LETTING 

 
The contractor shall not assign the contract or any part thereof or any benefit or interest 

therein or there under without the prior written consent of the Engineer-in- charge 

 

 
The contractor shall not sublet the works or any part thereof except where 

otherwise provided by the contract, without the prior written consent of the 

Engineer-in-charge and such consent, if given, shall not relieve the contractor from 

any liability or obligation under the contract and he shall be responsible for the 

acts, defaults and negligence of any sub-contractor, his agents, servants or workmen 

as if they were the acts, defaults or neglects of the contractor, his agents, servants 

or workmen. Provided always that the provision of labour as a piecework basis shall 

not be deemed to be a subletting under this clause. 

 

MATERIAL AND WORKMANSHIP 

 
Quantity of 

materials and 

workmanship 

and tests 

 

 

 

 

 

 

 

Cost of samples 

 

 

 

 

 

 

Cost of tests 

 

 

 

 

 

 

Cost of tests 

etc not 

provided for 

1) All materials and workmanship shall be of the respective kinds described in the contract 

and in accordance with the instructions of the Engineer-in-charge and shall be 

subjected from time to time to such tests as the Engineer-in-charge may direct at the 

place of manufacture or fabrication or on the site or at all or any of such places. 

The contractor shall provide such assistance, instruments, machines, labour and 

materials as are normally required for examining, measuring and testing any work 

and the quality, weight or quantity of any material used and shall supply samples of 

materials before incorporation in the works for testing, as may be selected and 

required by the Engineer-in-charge. 

2) All samples shall be supplied by the contractor at his own cost if the supply 

thereof is clearly intended by or provided for in the specifications or bill of 

quantities but if not then at the cost of the UOP. 

 
3) The cost of making any test shall be borne by the contractor if such test is clearly 

intended by or provided for in the specification or bill of quantities and (in the 

cases only of a test under load or of a test to ascertain whether the design or any 

finished or partially finished work is appropriate for the purposes which it was intended 

to fulfill) is particularized in the specification or bill of quantities in sufficient detail 

to enable the contractor to price or allow for the same in his tender. 

4) If any test is ordered by the Engineer-in-charge which in either:- 

a) Not so intended by or provided for; or 

b) (in the cases above mentioned) is not so particularized; or 
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c) Through so intended or provided for is ordered by the Engineer-in-charge 

to be carried out by an independent person at any place other than the site 

or the place of manufacture or fabrication of the materials tested. 

Then the cost of such test shall be borne by the contractor if the test shows the workmanship 

or materials not to be in accordance with the provisions of the contract or the instructions 

of the Engineer-in-charge but otherwise by the UOP. 

Clause 29: 
 

Constructional 

material fittings. 

etc. to conform to 

representative 

samples approved 

by Engineer-in- 

charge 
 

 

Clause 30: 
 
 

 
Stores to be 

supplied by 

UOP 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 31: 

Action and 

compensation 

payable in 

cases of bad 

work 

Before any constructional material, fittings is brought to the site of work, the contractor 

shall submit to the Engineer-in-charge representative samples of the material fittings, 

etc, he proposes to use. The samples after approval will be retained by the 

Engineer-in-charge in his custody and the contractor shall be responsible for ensuring 

that materials and fittings, etc, conforming to such samples are used through out 

the contract, failing which the material, fittings, etc, will not be accepted and shall 

be removed forthwith from the site of work if so desired by the Engineer-in-charge. 

 
 

If the specification, or the estimate of the work provides for the use of any special 

description of material and equipment to be supplied from the Engineer-in- charge’s 

store or if it is required that the contractor shall use certain stores to be provided by 

the Engineer-in-charge (such materials, stores and equipment and the prices to be 

charged therefore as hereinafter mentioned being so far as practicable for the 

convenience of the contractor but not so as in any way to control the meanings or 

effect of this contract specified in the schedule of memorandum hereto annexed), the 

contractor shall be supplied with such materials and stores as required from time 

to time to be used by him for the purpose of the contract only; and the value of 

the full quantity of materials and stores so supplied at the rates specified in the 

said schedule or memorandum may be set off or deducted from any sums due or 

to become due, to the contractor, under the contract or otherwise: or against or from 

the security deposit. All materials supplied to the contractor shall remain the absolute 

property of the UOP, and shall not, on any account be removed from the site of 

works without the written permission of the Engineer-in-charge, and shall at all times 

be open to inspection of the Engineer-in-charge. Any such material unused or in 

perfectly good condition at the time of the completion or termination of the contract 

shall be returned to the Engineer-in-charge’s store, if by a notice in writing under 

his hand he shall so require; but the contractor shall not be entitled to return any such 

materials unless with such consent, and shall have no claim for compensation on 

account of any such materials so supplied to him, as aforesaid being unused by 

him, or for any wastage in or damage to any such materials. 

 
If it shall appear to the Engineer-in-charge or to his subordinate in charge of the work, 

that any work has been executed with unsound, imperfect, or unskillful workmanship 

or that any materials or articles provided by him for the execution of the work are 

unsound, or of a quality inferior to that contracted for, or otherwise 
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not in accordance with the contract the contractor shall on demand in writing from 

the Engineer-in-charge specifying the work, materials or articles complained of not 

withstanding that the same may have been inadvertently passed, certified and 

paid for, forthwith rectify, remove and reconstruct the work so specified in whole or 

in part, as the case may require, or as the case may be, remove the materials or articles 

so specified and provide material as originally contracted or articles at his own proper 

charge and cost, and in the event of his failing to do so within a period to be specified 

by the Engineer-in-charge in his demand aforesaid, then the Engineer-in-charge may 

rectify or remove and re-execute the work, remove and replace with others, the 

materials and articles complained of, as the case may be, by his own workman or 

by other contractor and recover from the contractor towards the cost thereof a 

sum equal to the sum actually incurred by the Engineer-in-charge (whose certificate 

as to the amount of the work shall be final and binding on the parties plus 

departmental charges on the amount so incurred equal to ten (10) percent or such 

smaller amount as the Engineer-in-charge (whose decision in writing shall be final) 

may decide, and deduct the same from any money due or that becomes due to 

the contractor under this contract or on any account whatsoever, due by UOP to 

the contractor. Measures of rectification will be decided by the Engineer-in-charge 

and may include additional work necessary to strengthen or set right the unusual 

work carried out by the contractor. 

 
Clause 32: 

Application of 

labour laws and 

rules. 

Clause 33: 

LABOUR 

 
The contractor shall employ labour, provide all facilities and pay wages to his work 

people or employees in accordance with the labour laws or enactments relating thereto 

and rules framed there under, inforce from time to time. 

 

 
Contractor liable 

for payment of 

compensation to 

injured workman 

or in case of death 

to his relations. 

1) In every case in which by virtue of the provision of Section 12, sub section (1) of 

the workman’s Compensation Act 1923 UOP is obliged to pay compensation to a 

workman employed by the contractor in execution of the work UOP will recover 

from the contractor the amount of the compensation so paid and without prejudice 

to the rights of the UOP under section 12, sub section (2) of the said Act. UOP 

shall be at liberty to recover such amount or any part thereof, by deducting it from 

the security deposit or from any sum due by UOP to the contractor, whether under 

the contractor or otherwise. 

2) UOP shall not be bound to contest any claim made against under section 12, sub 

section (1) of the said Act, except on the written request of the contractor and 

upon his giving to the UOP full security for all costs for which UOP right become liable 

in consequence of contesting such claims. 

Clause 34: 

Use of donkeys 

and other 

animals. 

i. No contractor shall use donkeys or other animals with breaching of string or thin 

rope. The breaching must be at least 75mm wide and should be of tape (Nawar). 

ii. No animal suffering from sores, lameness or emaciation or which is immature 

shall be used on the work. 
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Clause 35: 

 

 
Commencement 

of work 

 

 

Clause 36: 

Time for 

completion 

 

 

 

Clause 37: 

 
Extension of 

time for 

completion. 

COMMENCEMENT, TIME AND DELAYS 

 
The contractor shall commence the works on the site within the period named in 

the memorandum, after the receipt by him of an order in writing to this effect from 

the Engineer-in-charge and shall proceed with the same with due diligence and without 

delay, except as may be expressly sanctioned or ordered by the Engineer- in-charge 

or be wholly beyond the contractor’s control. 

 
Subject to any requirements in the specification as to the completion of any portion 

of the works before completion of the whole, the whole of the works shall be 

completed within the time stated in the memorandum or such extended time as may 

be allowed under clause 37 hereof. 

 
If by reasons of the amount of extra or additional work of any kind or variation of form, 

quality or quantity of the works or any part thereof ordered by the Engineer- in-

charge, or on the ground of his having been unavoidable hindered in the execution 

of the work or on any other ground or other special circumstances of any kind 

whatsoever, or any cause beyond the reasonable control of the contractor, the 

work is delayed or impoded or the contractor prevented from whether by the 

Engineer-in-charge or otherwise howsoever, or hindered in the execution or 

completion of the work or any part thereof, whether such delay or impediment or 

prevention or hindrance occurs before or after the time or extended time fixed for 

completion the contractor shall apply in writing to the Engineer-in- charge within thirty, 

days of the date of such circumstances, the full and detailed particulars of the claim on 

account of which he desires an extension as aforesaid. The Engineer-in-charge shall, 

if in his opinion (which shall be final) reasonable grounds shown therefore by the 

contractor are such as fairly to entitle the contractor to an extension of time for 

the completion of the work, authorize him from time to time in writing, either 

prospectively or retrospectively, such extension of time for the completion of the work 

or any part thereof, as may in his opinion be necessary or proper. 
 

Clause 38: 

 
No work at 

night or on 

Sundays / Public 

Holidays 

 

 

Subject to any provision to the contrary contained in the contract, none of the 

permanent work shall save as here in after provided be carried on during the night 

or on Sundays or public holidays without the permission in writing of the Engineer- in-

charge save when the work is unavoidable or absolutely necessary for the saving 

of life or property or for the safety of the works in which case the contractor shall 

immediately advise the Engineer-in-charge. Provided always that the provisions of 

this clause shall not be applicable in the case of any work which it is customary to carry 

out by rotary or double shifts. 

 
Clause 39: 

a) The time allowed for carrying out the work as entered in the tender shall be strictly 

Compensation 

for delay. 

observed by the contractor. The works shall throughout the stipulated period of 
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Compensation for 

inadequate 

funding 

the contract be proceeded with all due diligence in accordance with the programme 

of work, as approved by the Engineer-in-charge or any amended programme of work 

approved by the Engineer-in-charge from time to time (time and quality being 

deemed to be the essence of the contract on the part of the contractor) and the 

contractor shall pay as compensation an amount equal to one percent of the amount 

of contract, subject to maximum of 10% or such smaller amount as the Engineer-in-

charge (whose decision in writing shall be final) may decide, on the amount of the 

estimated cost stated in item(b) of the memorandum of work annexed hereto for 

every day 

b) That the work remains un-commenced or unfinished after the proper date. 

c) If the total funds required for completion of contract are not provided within two 

years after the stipulated date of completion, contractor may ask for finalization of 

his contract. All recoveries due from contractor (mobilization, secured advance, 

machinery hire charges, etc.) will be made before finalization of contract. 
 

 

 
Clause 40: 

 
Certification of 

completion of 

work 

CERTIFICATE OF COMPLETION 

 
Without prejudice to the right of the UOP under any such clause(s) herein 

contained, as soon as in the opinion of the Engineer-in-charge, the works shall 

have been substantially completed and shall have satisfactory passed any final 

test that may be prescribed by the contract, the Engineer-in-charge will issue to 

the contractor a certificate of completion in respect of the work, and the period of 

maintenance of work shall commence from the date of such certificate, provided 

that the Engineer-in-charge may give such a certificate with respect to any independent 

part of the works before the completion of the whole of the works, and when any 

such certificate is given in respect of such a part of the works, such part shall be 

considered as completed and the period of maintenance of such part shall commence 

from the date of such certificate. Provided also that a certificate of completion given 

in accordance with the foregoing provisions of any part of the works shall not be 

deemed to certify completion of any ground or surface requiring reinstatement, unless 

such certificate shall expressly so state. Provided further that no such certificate 

shall be given nor shall the works or any of its parts be considered to be complete 

until the contractor shall have removed from the premises on which the works or 

any such parts shall be executed, all scaffoldings, surplus materials of all kinds and 

rubbish, buildings and other construction materials of all kinds and cleaned off the 

dirt from all woodwork, doors, windows, walls, floors, or other parts of any building or 

buildings, or road works and road structures, water supply, sewerage or drainage 

works, sanitary installations, gas and electric fittings, in, upon, or about which the 

works are to be executed, or which he may have had possession for the purpose 

of the execution thereof, nor until the works shall have been measured by the 

Engineer-in-charge whose measurements shall be binding and conclusive against 

the contractor. 

 
If the contractor shall fail to comply with the requirements of this clause as to the 

removal of scaffoldings, surplus material of all kinds and rubbish as aforesaid and 

cleanings of dirt on or before the date fixed for the completion of the works, the 
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Clause 41: 

 
Alternation in 

specifications 

and drawings. 

 

 

Alternations 

omissions or 

substitution do 

not invalidate 

the contract. 

 

 

 

 

 

Extension of 

time in 

consequence 

of alterations 

 

 

 

 

 

 

Rate of works 

not in schedule 

of rates, bid 

schedule or in 

the estimates. 

Engineer-in-charge may at the expense of the contractor, remove such scaffoldings 

or surplus materials of all kinds and rubbish and dispose of the same as he thinks 

fit, and clean off such dirt as aforesaid and the contractor shall forthwith pay the 

amount of all expenses so incurred, and shall have no claim in respect of any such 

scaffoldings or surplus materials of all kinds as aforesaid, except for any sum 

actually realized by sale thereof. 

ALTERATIONS, ADDITIONS AND COMMISSIONS 

 
The Engineer-in-charge shall have power to make any alteration in, omission from, 

addition to, or substituted for, the original specification, drawing designs and 

instructions that may appear to him to be necessary or advisable during the 

progress of the work, and the contractor shall be bound to carry out the works in 

accordance with any instructions which may be given to him in writing signed by 

the Engineer-in-charge, and such alternations, omission, additions or substitutions 

shall not invalidate the contract, and any altered, additional or substituted work 

which the contractor may be directed to do in manner above specified as part of 

the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agreed to do the main work, and the same rates as are specified 

in the tender (bid schedule for the main work). The time for the completion of the 

work shall be extended in the proportion that the altered, additional or substituted 

work bears to the original contract work and the certificate of the Engineer-in-charge 

shall be conclusive as to such proportion. 

 
And, if the altered, additional or substituted work includes any item of work, for 

which no rate is specified in this contract, then such items of work shall be carried out 

at the item rates enforced at the time of receipt of tenders with reference to which 

the tender for the work was submitted by the contractor. 

 
If such altered, additional or substituted item(s) of work is not entered in the bid 

schedule, then the contractor shall within seven days of the date of receipt of the orders 

to carry out the work inform the Engineer-in-charge of the rate which it is his 

intension to charge for such items of work, and if the Engineer-in-charge does not 

agree to this rate, or the approval to this rate (or the negotiated rate, if any), is not 

communicated to the contractor within a period of thirty (30) days reckoned from 

the date of receipt by the Engineer-in-charge of the proposed rate, the Engineer-in-

charge shall by a notice in writing be at liberty to cancel his order to carry out such 

item of work and arrange to carry it out in such a manner as he may consider 

advisable, provided always that if the contractor shall commence work or incur an 

expenditure in regard thereto, before the rates shall have been determined as lastly 

hereinafter mentioned, he shall do so at his own risk and cost. 

No deviation from specification stipulated in the contract or additional items of 

work shall be carried out by the contractor unless the rate of the substituted, 

altered or additional items have been approved in writing failing which UOP will 

not be bound to entertain any claim on this account. The 
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Clause 42: 
 

 
No compensation 

for alteration in or 

restriction of 

work to be carried 

out, if variation 

does not exceed 

20% 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Variation 

exceeding 20% 

 

 

 

 

 

 

 

 

 

Clause 43: 

interpretation of the Engineer-in-charge in the event of any dispute due to any 

ambiguity in the specification or nomenclature shall be binding and final. 

 

 
If at any time after the commencement of the work, the Engineer-in-charge shall 

for any reason whatsoever, not require the whole thereof as specified in the tender 

(bid schedule annexed hereto) to be carried out, or increase or decrease in the 

quantity of work included in the contract or omit any such work, or change the contract 

or quality or kind of any such work, or change the levels, lines, position and 

dimensions of any part of the works, or require the contractor to execute additional 

work of any kind necessary for the completion of the work, the Engineer-in-charge 

shall give notice in writing of this fact to the contractor, who shall have no claim 

to any payment or compensation whatsoever on account of any profit or advantage 

which he might have derived from the execution of the work in full, but which he 

did not derive in consequence of the full amount of the work not having been 

carried out; neither shall he have any claim for compensation by reasons of any 

alteration having been made in the original specifications, drawings, designs and 

instructions which shall involve any curtailment or increase of the work, as originally 

contemplated; nor shall the contractor be entitled to any adjustment in the unit 

rate/price or amount of the contract, if the aggregate effect of all such alterations, 

additions, omissions, or adjustments (other than those arising out by reasons of 

price variation under clause 55 hereof) on completion of the whole of the works, does 

not exceed 20 percent of the sum named in paragraph of 1(one) of this tender. 

If, on completion of the whole of the works, it shall be found that a reduction or increase 

greater than 20 percent of the sum named in paragraph 1 of the tender results from the 

aggregate effect of all increases, decreases omissions or adjustments (other than 

those arising out because of price variation under clause 55 hereof), as a result of 

the requirement of the Engineer-in-charge, the amount of the contract price shall be 

adjusted by such sum(s) as may be determined by the Engineer-in-charge and the 

contractor. In the event of disagreement, the Engineer-in-charge shall fix such sum 

as shall, in his opinion, be reasonable and proper, regard being had to all materials 

and relevant factors including the contractor’s cost and over heads. 

MAINTENANCE AND DEFECTS. 

 
 

 
Period of 

maintenance 

 

 

 

 

 

 

Execution of 

work of 

repair etc. 
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orandum hereto annexed shall be calculated from the date of completion of the 

works certified by the Engineer-in-charge in accordance with clause 40 hereof or 

in the event of more than one certificate having been issued by the Engineer-in-charge 

under the said clause, from the respective dates so certified, and in relation to the 

period of maintenance the expression the “work” shall be construed accordingly. 

2) The works shall at or as soon as practicable after expiration of the period of 

maintenance be delivered to the Engineer-in-charge in as good and perfect condition 

(fair wear and tear excepted) to the satisfaction of the Engineer-in- 
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Cost of execution 

of works of repair 

etc. 

 

 

 

 

 

 

 

 

Remedy of 

contractor’s failure 

to carry out work 

required 

charge as that in which they were at the commencement of the period of maintenance, 

the contractor shall execute all such works of repair, amendment, reconstruction, 

rectification and making good of defects, imperfection, shrinkage other faults as may 

be required of the contractor in writing by the Engineer-in- charge during the 

period of maintenance or within fourteen days after its expiration as a result of an 

inspection made by or on behalf of the Engineer-in- charge prior to its expiration. 

3) All such works shall be carried out by the contractor at his own expense, if the necessity 

thereof shall, in the opinion of the Engineer-in-charge, be due to use of materials or 

workmanship not in accordance with the contract or to neglect or failure on the 

part of the contractor to comply with any obligation expressed or implied on the 

contractor’s part under the contract. If in the opinion of the Engineer-in-charge 

such necessity shall be due to any other cause, the value of such work shall be 

ascertained and paid for, as if it were an additional work. 

4) If the contractor shall fail to do any such work as aforesaid, required by the 

Engineer-in-charge, the Engineer-in-charge shall be entitled to carry out such work 

by his own workmen or by other contractor(s)and if such work is a work which 

the contractor should have carried out at the contractor’s own cost, shall be entitled to 

recover from the contractor towards the cost thereof a sum equal to the actual 

expenditure so incurred by the Engineer-in-charge (whose certificate as to the 

amount of the work shall be final and binding on the parties) any may deduct the 

same from any moneys due or that may become due to the contractor. 

Clause 44: 

Contractor liable 

to make good 

damages and for 

any imperfection 

noticed during 

period of 

maintenance 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 45: 
 

 
Secured advance 

on materials 

brought to site. 

 

 

If the contractor or his work people, or servant shall break, deface, injure or 

destroy any part of a building in which they may be working or any building, road, road 

work, road structure, water supply, sewerage and drainage works, sanitary fitting and 

electric installation, fences, enclosures, water pipes, cables, drains, electric or 

telephone posts or any works, trees, grass or grass land, or cultivated ground 

contiguous to the premises on which the work, or any part of its is being executed, or 

if any damage shall happen to the work, while in progress from any cause whatsoever 

or any imperfections become apparent in it within the specified period of maintenance 

in item No. (i) of the memorandum hereto annexed after a certificate, final or otherwise 

of its completion shall have been given by the Engineer-in-charge as aforesaid, 

the contractor shall make the same good at his own expense, or in default, the 

Engineer-in-charge may cause the same to be made good by other workmen, and 

deduct the expenses (of which the certificate of the Engineer-in-charge shall be 

final) from any sums that may then, or at any time thereafter may become due to 

the contractor, or from his security deposit. 

ADVANCES TO CONTRACTORS 

 
Should the contractor, whose contract is for finished work require an advance on 

the security of material of imperishable nature brought by him to the site, the Engineer-

in-charge shall assess the value of such materials and the contractor may be paid 

an advance upto an amount not exceeding seventy five percent (the 
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Clause 46 

Bills to be on 

prescribed form. 

 

 

 

 

 

Clause 47: 
 
 
 

 
Bills to be on 

submitted monthly. 

decision of the Engineer-in-charge as to this percentage shall be final) of the value 

of the materials assessed by the Engineer-in-charge. The materials shall remain 

the property of the UOP and the contractor shall not remove it from the site without the 

written permission of the Engineer-in-charge. The contractor shall be responsible 

for any loss to the materials due to the contractor postponing the execution of the work 

or to the shortage of or misuse of the materials and against the expenses entailed 

for their proper watch and safe custody. 

The recovery of the amount of such advance shall be made from the contractor’s 

bill for the work done, as the materials are used in the work. 

PAYMENTS 

 
The contractor shall submit all bills on the form prescribed by the Engineer-in- charge 

to be had on application at the office of the Engineer-in-charge and the charges in the 

bills shall always be entered at the rates specified in the tender (bid schedule) or in the 

case of any extra work ordered in pursuance of the conditions and not mentioned or 

provided for the tender, at the rate hereinafter provided for such works. 

 
 

The contractor shall submit each month on or before the date fixed by the 

Engineer-in-charge a bill, on the basis of measurements carried out by the 

contractor through his own staff, for all works executed in the previous month, and the 

Engineer-in-charge shall take or cause to be taken the requisite measurements for 

the purpose of having the same verified and the claim, as for as admissible 

adjusted, if possible, before the expiry of ten days from presentation of the bill subject 

to the condition laid down in item(s) of the memorandum of work. If the contractor 

does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may 

depute a subordinate to measure up the work in the presence of the contractor or 

otherwise and the Engineer-in-charge may prepare a bill from such measurements, 

which shall be binding on the contractor in all respects. 

Clause 47-A: Payment of items with imbalance rates 
 

 
 
 
 
 
 
 

 
Clause 48: 

 
Deduction of 

security deposit. 

If a contractor quotes such disproportionate rates in his tender which deviate from the 

rates provided in the technically sanctioned estimate, the payment of items whose 

rates are lower will be made at tendered rate(s) in full on the execution of items (s) but 

the payment of item whose rates are higher shall be made at the rates depicted 

in technically sanctioned estimate, on the execution of such items, the balance 

payment shall be withheld by the engineer in-charge till the completion of the work 

of items for which low rates have been quoted. 

 
 

At the time of making any payment to the contractor for the work done under this 

contract, the Engineer-in-charge shall retain from the amount so payable to the 

contractor, the amount of security deposit at the percentage rate specified in item 
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Clause 49: 

 
Conversion of 

security deposit 

into profit 

bearing 

securities. 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 50: 

(d) of the memorandum of work annexed hereto. The earnest money of the contractor 

on execution of the contract, will however, be adjusted towards the amount of such 

security deposit to be retained from the amount of his first bill of the work done 

by him and payable to the contractor under this contract. 

All compensations of other sums of money payable by the contractor to the UOP under 

the terms of this contract may be deducted from the amount of his security deposit of 

the contract or from any sums which may be due or may become due to the 

contractor by the UOP on any account whatsoever, and in the event of his security 

deposit being reduced by such deductions, the contractor shall, within ten days 

thereafter, make good in cash any sum or sums which may have been deducted from 

his security deposit, or may be made good through additional deductions from his bill 

or dues. 

 

 
Subject to any general or special directions given by the UOP to the contrary, if 

the contractor so desires and makes a written request to the Engineer- in-charge 

to the effect that the amount of security deposit retained from the bills of the contractor 

may be converted into the recognized form of profit bearing security at the cost of 

the contractor, the amount of security deposit retained from bills of the contractor shall 

be deposited in any of the following banks:- 

1) National Bank of Pakistan Ltd. 

2) Habib Bank Ltd. 

3) United Bank Ltd. 

4) Muslim Commercial Bank of Pakistan Ltd. 

5) Allied Bank of Pakistan Ltd. 

6) The Bank of Punjab. 

and pledged in the name of the Chief Engineer concerned, and on the maturity 

the amount of security is retrieved back in the UOP Account and refunded to 

the contractor in prescribed manner. 

 

Refund of 

security deposit. 

a) The amount retained as security deposits shall not be refunded to the contractor before 

the expiry of six(6) months in the case of original works valuing upto Rs.5 million and 

twelve (12) months or even more, as may be determined by the Engineer-in-charge 

with the prior approval of the Chief Engineer, in the case of works valuing above Rs.5 

million, after the issue of the certificate of completion of the work under clause 40 

hereof by the Engineer-in-charge provide that in case the contractor is required by 

the Engineer-in-charge to rectify any imperfection, damage, defects or other faults in 

work, etc. during the period of maintenance, the security deposit shall not be refunded 

till the contractor has fulfilled his obligations under clause 43 and 44 hereof to the 

satisfaction of the Engineer-in-charge. 

b) Should the contractor so apply in writing to the Engineer-in-charge the amount of 

security deposit will be refunded to the contractor three (3) months after the issue 

of certificate of completion of work by the Engineer-in-charge under clause 40 subject 

to the production of bank 

c) Guarantee from a scheduled band in Pakistan to the satisfaction of and in the 

form suitable to the Engineer-in-charge, for the same amount covering the 



40 

CONTRACTOR ENGINEER IN-CHARGE 

 

 

balance of period of maintenance, to the effect that the contractor shall fulfill his 

obligations under clause 43 and 44 of the contract. 

d) Subject to the conditions stipulated in sub-clause (a) of this clause, in the case of 

contracts for maintenance and repair works, the security deposits would be 

refunded to the contractor after the expiry if three (3) months of the issue of certificate 

of completion of work by the Engineer-in-charge . 

Clause 51: 
 
 

 
Payment on 

intermediate certificate 

to be regarded as 

advances 

 

 

 

 

 

 

 

 

 

 

Clause 52: 

Final bill to be 

submitted within 

one month. 

 

The contractor shall on submitting the bill be entitled to receive a monthly payment 

proportionate to the part thereof then approved and passed by the Engineer-in- charge, 

subject to the condition laid down in item(s) of the memorandum, whose certificate of 

such approval and passing of the sum so payable, shall be final and conclusive against 

the contractor. But all such intermediate payments shall be regarded as payment by 

way of advance against the final payment only, and not as payment for work actually 

done and completed and shall not preclude the requiring of bad, unsound, imperfect 

or unskillful work to be removed and taken away and reconstructed, or re-erected 

or be considered as an admission of the due performance of the contract, or any 

part thereof in any respect, or the accruing of any claim: nor shall it conclude, 

determine, or affect in any way the power of Engineer-in-charge, under these 

conditions or any of them as to the final settlement and adjustment of the accounts 

or otherwise, or in any other way vary or affect the contract. 

 

 
The final bill shall be submitted by the contractor within one month of the date 

fixed for completion of the works, otherwise the Engineer-in-charge’s certificate of the 

measurement and of the total amounts payable for the works accordingly, shall be 

final and binding on all parties. 

 

Clause 53: 

 
Procedure for 

payment to firms. 

 

 

 

Clause 54: 

Sums payable by way of 

compensation to be 

considered as reasonable 

compensation without 

reference to actual loss. 
 

 

Clause 55: 

 

 
The department may refuse or suspend payment on account of a work when executed 

by a firm, or by a contract described in their tender as a fir m, unless receipts are signed 

by all the parties, or one of the partners or some other person producing power of 

attorney enabling him to give actual receipts on behalf of the firm. 

 
 

All sums payable by way of compensation under any of these conditions, shall be 

considered as reasonable compensation to be applied to the use of UOP, without 

reference to the actual loss or damage sustained, and whether or not any damage 

shall have been sustained. 

 

VARIATION IN PRICES OF SPECIFIED MATERIALS 

1) Where any variation (increase or decrease), to the extent of 5% or more, in the 

price of any of the item mentioned in sub-clause (2) below takes place after the 
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acceptance of tender and before the completion of contract, the amount payable under 

the contract shall be adjustable to the extent of the actual variation in the cost of 

the item concerned 

2) No price variation under the clause shall be admissible except in respect of the 

following items:- 

 

i) Cement 

ii) Steel 

 a) M.S Bars (Plain and Deformed) 

 b) M.S. Sections. 

 c) High Tensile Steel wire. 

 d) M.S and G.I Pipes. 

 f) M.S & G.I Sheet 

 g) C.I Specials 

iii) Asbestos Cement Pipes. 

iv) P.V.C/ uPVC Pipes. 

v) PPRC pipes 

vi) HDPE Pipes 

vii) R.C.C/P.C.C Pipes. 

vii) Bitumen. 

ix) High Speed Diesel. 

x) Bricks 

 a) 1st Class Bricks 

 b) Tiles 

 c) Gutka 

xi) Stone Aggregates 

 a) Stone Metal for Sub Base. 

 b) Stone Metal for Base Course. 

 c) Crushed Bajri 

xii) Harrow Sand 

xiii) Tiles (Ceramic and Porcelain) 

xiv) Wood 

xv) Aluminum Sections 

xvi) Paint (interior & exterior) 

xvii) Labour 

3) The base price for the purposes of calculation of the price variation shall be the 

price prevalent in the month during which the last day of the submission of tender falls. 

4) The price variation under this clause shall be worked out on the basis of the price 

of the item concerned as notified or placed at web site by the Finance Department, 

Government of the Punjab for the particular month and particular District. 
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5) If no notification in respect of any of the item mentioned in sub-clause (2) is 

issued under sub-clause (4) no price variation shall be admissible in respect of 

that item during that month. 

6) The amount payable or deductible in respect of items No.(i) to (x) of sub-clause 

(2) shall be calculated on the basis of the quantity of the item actually consumed 

on the work during the month. 

7) The amount payable or deductible in respect of item No.(v) of sub clause (2) shall 

be calculated on the basis of the actual quantity of cement and steel bars used in 

the manufacture of the pipes during the month. 

8) No escalation shall be allowed to the contractor in respect of the period extended 

for the completion of the work due to his own fault. 

9) If, under the existing codal rules, secured advance is paid on all or any of the 

imperishable items in sub-clause (2) above, price variation shall be admissible on such 

item(s) in respect of the quantity or quantities for which secured advance has been 

paid to the contractor, however, price variation will be paid after actual consumption of 

the material but rate to calculate the price variation would be period when material 

was brought at site. 

10) The increase or decrease in the contract price subsequent to any increase or 

decrease in the cost of high speed diesel shall be calculated from the increase or 

decrease in the basic price of high speed diesel using the following formula: 

Increase or decrease= x VOW x (CPD-BPD) / BPD in contract price. 

Where: 

VOW = the value of the work for which payment has been certified by the Engineer-

in-charge, executed subsequent to such increase or decrease in the 

Basic Price as shall be obtained by applying the approved unit rates and 

prices entered in the measurement book. 

CPD = Current price of high speed diesel, and 

BPD = Basic price of high speed diesel. 

Factor =0.15 for Highway / Road works & 

=0.07 for Buildings and R.C.C structures & 

=0.07 for Irrigation Works 

 
11) The increase or decrease in the contract price subsequent to any increase or decrease 

in the cost of labour shall be calculated from the increase or decrease in the basic 

price of labour using the following formula: 

Increase or decrease=□ x VOW x (CLR-BLR) / BLR in contract price. 

Where: 

 
VOW = the value of the work for which payment has been certified by the 

Engineer-in-charge, executed subsequent to such increase or decrease in 

the Basic Price as shall be obtained by applying the approved unit rates 

and prices entered in the measurement book. 

 
CLR = Current labour rates for unskilled worker 

(as placed on website of Finance Department). 

BLR= Basic labour rates of unskilled worker on the date of receipt of tenders 

(as placed on website of Finance Department) 
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Clause 56: 

 
Bills to be submitted 

monthly 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 57: 
 
 

 
Claims for payment 

of extra ordinary 

nature. 

 

Clause 58: 

 
Time limit for 

unforeseen 

claims 

Factor β =0.15 both for building & road works & 

Factor β =0.15 for Irrigation works 

CLAIMS OF CONTRACTOR 

 
The contractor shall deliver in the office of the Engineer-in-charge on or before the 10th 

day of every month during the continuance of the work covered by this contract a 

return in such form as the Engineer-in-charge may from time to time prescribe showing 

details of any rate, amount and work claimed as extra, and such return shall also 

contain the value of such work which the contractor may consider himself to be 

entitled upto the end of the previous month, which value shall be based upon the 

rates and prices mentioned in the contract (bid schedule) or the rate determined 

pursuant to clause 41 hereof. The contractor shall include in such monthly returns 

particulars of all claims of whatsoever kind and howsoever arising, which at the date 

thereof he has or may claim to have, against the Engineer-in-charge under or in 

respect of, or in any manner arising out of the execution of the works, and the 

contractor shall be deemed to have waived all claims not included in such return 

and will have no right to enforce any claim not so included, whatsoever be the 

circumstances. 

 
No claim for payment of extra ordinary nature, such as claim of a bonus for extra labour 

employed in completion of the work before the expiry of the contractual period at 

the request of the Engineer-in-charge or claim for compensation where the work 

has been temporarily brought to a stand still through no fault of the contractor, shall 

be allowed, unless and to the extent that the same shall have been expressly 

sanctioned by the UOP. 

 

 
Under no circumstances whatsoever shall the contractor be entitled to any 

compensation on account of the contract unless the contractor shall have submitted 

claim in writing to the Engineer-in-charge within one month of the cause of such 

claim occurring. 

Clause 59: 

 
Claim for 

compensation for 

delay in the 

execution of work. 

 

 

 

Clause 60: 

 
Action when whole 

of security deposit 

is forfeited. 

 

 

No compensation shall be allowed for any delay in execution of the work on 

account of water standing in borrow pits or compartment. The rates inclusive for 

hard or rocky soil, excavation had, sub soil water or water standing in borrow pits, and 

no claim for extra rate shall be entertained, unless expressly verified by Engineer-in-

charge. 

REMEDIES AND POWERS 

 
In any case in which under any clause or clauses of the contract, the contractor 

shall have rendered himself liable to pay compensation amounting to whole of the 

security deposit or in the opinion of the Engineer-in-charge has abandoned the 

contract, or is not executing the works in accordance with the contract or is 
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Clause 61: 

 
 
 

 
Work at the risk 

and expense of 

the contractor 

persistently or flagrantly neglecting to carry out his obligations under the contract, 

or if the contractor employs any employee of the UOP in defiance to the provisions 

of clause 32 thereof, the Engineer-in-charge on behalf of the UOP, may, after 

giving fourteen days notice in writing to the contractor, rescind the contract (of which 

rescission notice in writing to the contractor under the hand of the Engineer-in-

charge shall be conclusive evidence and in which case the security deposit of the 

contractor, shall stand forfeited, and be absolutely at the disposal of UOP (Engineer 

in-charge). And in case the contract shall be rescinded under the provisions 

aforesaid):- 

i. The contractor shall have no claim to compensation for any loss sustained by him 

by reasons of his having purchased or procured any materials, or entered into any 

engagement, or made any advances on account of or with a view to the 

execution of the works or the performance of the contract. 

ii. The contractor shall not be entitled to recover, or be paid any sum for any 

work actually performed under this contract, unless and until the Engineer-in- 

charge will have certified in writing. The performance of such work and the 

value payable in respect thereof, and he shall only be entitled to be paid the value 

so certified, after deducting there from the amount of aforesaid compensation and 

other charges duly ascertained and certified by the Engineer-in-charge to be 

payable by the contractor. But if such sum payable by the contractor for any 

losses, compensation or any other charge shall exceed the sum for any work 

actually performed under the contract and certified by the Engineer-in-charge, 

the amount of such excess shall be deemed a debt due by the contractor to the 

UOP and shall be recovered accordingly. 

 

 
In every case in which the contract should be rescinded under clause 60 hereof 

and in the opinion of the Engineer-in-charge such work should be done at the risk and 

expense of the contractor without thereby avoiding the contract or relieving the 

contractor from any of his obligation or liabilities under the contract or affecting the 

rights and powers conferred on the UOP or the Engineer-in-charge by the contract, the 

Engineer-in-charge on behalf of the UOP, after giving fourteen days notice in writing to 

the contractor, shall have powers to adopt any of the following courses, as may in the 

opinion of the Engineer-in-charge be desirable:- 

a) To measure up the work of the contractor and to take such part thereof, as 

shall be executed out of his hands and to give it to another contractor to complete, 

in which case any expenses which may be incurred in excess of the sum which 

would have been paid to the original contractor, had the whole of the work 

been executed by him (of the amount of which excess, the certificate in writing 

of the Engineer-in-charge shall be final and conclusive) shall be borne and 

paid by the original contractor, and may be deducted from any money due to 

him by the UOP, under the contract or otherwise, or from his security deposit or 

from the value of the performance guarantee/ quality assurance security given by 

the contractor under clause 7 hereof. 
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Clause 62: 

 
Contractor remains 

liable to pay 

compensation if 

action is not taken 

under clauses. 

 

 

 

 

Power to take 

possession or require 

removal of or sell 

contractor’s plant, etc. 

b) To employ labour paid by the department and to supply materials or supply/arrange 

tools and plants to carry out the works or any part of the works, debiting the 

contractor with the cost of the labour and the price of the materials and cost of 

supply/arrangement, operation and maintenance of tools and plants of the 

amount of which cost and price a certificate of the Engineer-in- charge shall be final 

and conclusive against the contractor, plus departmental charges on the amount 

so incurred equal to ten percent or such smaller amount as the Engineer-in-

charge (whose decision in writing shall be final) may be decided, and crediting 

him with the value of the work done, in all respects, in the same manner and at 

the same time and rates, as if it had been carried out by the contractor under 

the terms of his contract, the certificate of the Engineer-in-charge as to the value 

of the work done shall be final and conclusive against the contractor. 

In the event of any of the above courses mentioned in this clause being adopted 

by the Engineer-in-charge, the contractor shall have no claim to compensation for any 

loss sustained by him by reason of his having purchased or procured any materials, or 

entered into any engagement, or made any advances on account of, be with a view 

to, the execution of the works or the performance of the contract. 

Note: After having approval for rescinding the contract from competent authority, 

the decision regarding implementation of clause 60 and 61, separately or 

simultaneously shall be discretion of the Engineer In-charge. 

 
 

In any case in which any of the powers, conferred upon the Engineer-in-charge by 

clause 60 or by para (a) of clause 61 hereof, shall have become exercisable and 

the same shall not be exercised, the non-exercise thereof shall not constitute a waver 

of any of the conditions hereof, and such powers shall not withstanding be exercisable 

in the event of any future case of default by the contractor for which, by any clause 

or clauses hereof he is declared liable to pay compensation amounting to the whole 

of his security deposit and the liability of the contractor for past and future 

compensation shall remain unaffected. 

In the event of the Engineer-in-charge putting in force either of the power vested 

in him under clause 60 or para (a) of the preceding clause, he may, if he so 

desires, take possession of all or any tools, constructional plants, materials and stores, 

in or upon the works, or the site thereof, or belonging to the contractor, or procured by 

him and intended to be used for the execution of the work or any part thereof, paying 

or allowing for the same in account at the contract rates, or, in case of those not 

being applicable at current market rates to be certified by the Engineer-in-charge 

whose certificate shall be final otherwise the Engineer-in- charge , may be notice 

in writing to the contractor or his clerk of the works, foreman or other authorized 

agent, require him to remove such tools, construction plants, materials, or stores from 

the premises (within a time to be specified in such notice) and in the event of the 

contractor failing to comply with any such requisition, the Engineer-in-charge may 

remove them at the contractor’s expense or sell them by auction or private sale on 

account of the contractor and at his risk in all respects and the certificate of the 

Engineer-in-charge as to the expenses of 
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any such removal, and the amount of the proceeds and expenses of any such 

sale, shall be final and conclusive against the contractor. 

 

Clause 63: 

 
Contract may be 

rescinded and 

security deposit for 

subletting bribing, 

or if contractor 

becomes insolvent 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 64: 

Deduction of amount 

due to UOP on any 

account whatsoever 

to be permissible 

from any sums 

payable to the 

contractor 

 

 

 

 

 

Clause 65: 

 
Procedure in dis- 

agreement. 

 

 

 

 

 

 

 

 

 

 

 

Contractor dis-satisfied 

with the decision of 

Superintending Engineer 

 

 

If the contractor shall, in defiance of the Engineer-in-charge’s instructions to the 

contrary or without his written approval, assign or sublet his contract or attempts 

to do so; or become insolvent, or commence any insolvency proceedings or make any 

composition with his creditors, or attempts so to do; or if any bribe, gratuity, gift, 

loan prerequisite, reward or advantage, pecuniary or otherwise, shall either directly or 

indirectly be given, promised or offered by the contractor, or his servants or agents 

to any way relating to his office, or employment; or if any such officer or person shall 

become in any way directly or indirectly interested in the contract; the Engineer-in-

charge may thereupon by notice in writing rescind the contract, and the security 

deposit of the contractor shall thereupon stand forfeited and be absolutely at the 

disposal of UOP and the same consequence shall ensue as if the contract had 

been rescinded under clause 60 hereof and in addition to the contractor shall not 

be entitled to receive or be paid for any work therefore actually performed under the 

contract. 

 

 
Any excess payment made to the contractor inadvertently or otherwise, under this 

contract or on any account whatsoever, and any other sum found to be due to the UOP 

by the contractor in respect of this contract, or any other contract or work order, 

or on any account whatsoever, may be deducted from any sum whatsoever payable 

by UOP to the contractor, either in respect of this contract or any work order or 

contract, or on any other account by any other department of the UOP; or 

recovered from the contract or as arrears of land revenue. 

 

SETTLEMENT OF DISPUTES 

 
In the event of any disagreement between the Engineer-in-charge and the 

contractor arising out of the contract, the matter shall first be referred to the 

Superintending Engineer for decision who shall, after making such enquiries, as 

he may deem fit, give his decision in writing not later than three months after the 

reference is made to him. The period for decision of the case by the 

Superintending Engineer may, however, be extended by the Chief Engineer under 

special conditions according to the circumstances, justification, available in each case. 

The contractor shall forthwith give effect to the decision of the Superintending 

Engineer and shall proceed with due diligence, whether arbitration is intended or 

not. 

If the contractor be dissatisfied with the decision of the Superintending Engineer 

or if his decision is not forthcoming within the stipulated or extended period/periods 

and desires arbitration under the arbitration clause as hereinafter provided, he shall 

give notice in writing of such intention to the Superintending 
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Increase in amount of 

claim once preferred 

not allowed 

Engineer within a period of twenty eight days of the receipt of the Superintending 

Engineer’s decision or in case no decision is given, at the end of the period or periods 

within which the Superintending Engineer was to give his decision. The said notice 

shall contain the cause of action, material facts of the case and relief sought, failing 

which the decision of the Superintending Engineer shall become final, conclusive 

and binding, and the contractor shall be deemed to have forfeited or departed from 

the claim in excess of that allowed by the Superintending Engineer. The 

subsequent inflation/increase in the amount of claim once preferred in the said notice 

shall not be allowed nor shall any other claim in respect of the same work be 

entertained from the contractor at any later stage. 
 

 
Reference to 

arbitration 

 

 

 

 

 

Disputes for 

arbitration 

limited. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Arbitration 

A reference to arbitration shall be made by the contractor in writing not later than three 

months after the completion of the work. Failure to make such a reference within this 

period shall be deemed to mean that the contractor has waived all claims in 

respect of all disputes. 

a) Disputes which may be referred to arbitration shall be limited to:- 

i. Any question, difference, or objection, whatsoever which shall arise in any way, 

connected with or arising out of the contract or/and 

ii. The meanings of the operation of any part of the contract; or/and 

iii. The rights, duties and liabilities of either party to the contract; or/and 

iv. Whether the contract should be terminated or has been rightly terminated and 

as regards the rights and obligations of the parties as a result of such 

termination. 

Provided that those matters for which provision has been made in the contract for 

final land binding decision by the Superintending Engineer or the Engineer-in- 

charge shall be excluded from arbitration. 

b) “The venue of arbitration shall be in Punjab. The contractor will have to deposit 

20% of the amount of the claim up to Rs. 0.20 million and 10% of claims, exceeding Rs. 

0.20 million along with the claim. This amount will be refunded after the Award has 

been made Rule of the Court. Otherwise the amount deposited will be forfeited.” 

c) In the event of any dispute arising in accordance with the limitations provided in 

sub-clause (a) of this clause, the same shall be referred to the decisions of a sole 

arbitrator to be appointed by the Chief Engineer, in charge of the region, from 

among the officers of the department not below the rank of Superintending Engineer, 

and other than the Superintending Engineer in charge of the work. In case the claim 

preferred is for an amount upto half a million rupees, the decision of the sole arbitrator 

in such case shall be final and binding on the parties concerned. 

d) In case the amount of the claim preferred is over half a million rupees, the dispute shall 

be referred to the award of two arbitrators, to be appointed from the Superintending 

Engineers of the department, other than the Superintending Engineer in charge of 

the work, one to be nominated by the Chief Engineer of the region concerned and the 

other by the contractor. In the case of the said two arbitrators not agreeing, the case 

shall be referred to the award of an umpire who shall be an officer of the department 

not below the rank of Chief Engineer to be 
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appointed by the UOP in the administrative department. The decision of the two 

arbitrators / umpire, as the case may be shall be final and binding on the parties 

concerned. Where the matter involves claim for the payment of recovery or 

deduction of money only, the amount, if any, awarded in the arbitration shall be 

recoverable in respect of the matter so referred. 

 

 

SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLIED 
FROM THE DEPARTMENTAL STORE FOR WORKS CONTRACTED TO BE 

EXECUTED AND THE RATES AT WHICH THEY ARE TO BE CHARGED FOR 
(See clause 30) 

 

Particulars Rates at which the 
material will be charged 
to the contractor 

Place of delivery 

 
Note: The person or firm submitting the tender should see that the rates in the above schedule 

are filled up by the Chief Engineer before the issue of the form prior to the submission of 

the tender. 

 
SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE UOP AT THE REQUEST 

OF THE CONTRACTOR 

 
(SEE CLAUSE 30) 

The Equipment and/or constructional plant listed in the following table are available with the 

employer and can provide to the contractor at his request, at the rental rates and places set out therein. 

(SEE CLAUSE 30) 

Rentals should be exclusive of depreciation of donor financed equipment. 
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SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR SUPPLIERS 

WHOSE PRICES FOR THE SPECIFIED MATERIALS AT THE PLACES SHOWN 

AGAINST EACH ARE TO FORM BASIS OF PAYMENT OF PRICE VARIATION. 

“(See Clause 55)” 
 

Name of Item Price at Places which are to form basis of 

Price Variation 
1 2 

(i) Cement 
 
 
 
 
 
 
 

 
As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

(ii) Steel 
(a) M.S Bars (Plain & deformed) 

(b) M.S sections 

 
(c) High Tensile Steel wire 

(d) M.S,G.I pipe & MS Seamless Pipes 

(e) MS & GI Sheets 

(f) CI Specials 

(iii) Asbestos cement pipes 

(iv) PVC/ uPVC Pipes 

(v) PPRC Pipes 

(vi) HDPE pipes 

(vii) Cement and Steel Bars For R.C.C pipes As per item (i) & (ii) above 

(viii) Bitumen (Bulk & packed) 
As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

 
(ix) High Speed Diesel 

To be ascertained by Advisory Committee 

notified by OGRA and rate placed on web site of 
Finance Department. 

(x) Bricks, Tiles & Gutka 
 
 
 

 
As per rate placed at Website by the Finance 

Department, Govt. of the Punjab 

(xi) Stone Aggregates (Base, Sub Base, 

Crushed Bajri) 

(xii) Harrow Sand 

(xiii) Floor Tiles (Ceramic & porcelain) 

(xiv) Wood 

(xv) Aluminum Sections 

(xvi) paint (Interior & Exterior) 
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UNIVERSITY OF THE PUNJAB 

 Department. 

CONTRACT AGREEMENT 

(See Clause 6) 

 
This agreement made this  day of  year   

BETWEEN THE UNIVERSITY OF THE PUNJAB (hereinafter called the UOP) as 

represented by the Chief Engineer     

On the one part and  (hereinafter called the contractor) on the other part. 

WHEREAS tenders have been received by the UOP for the construction, completion and 

maintenance of    

(Name of work) 

as well as possible new and ancillary works associated therewith which have to be executed in 

accordance with the contract document, and the tender by the contractor for the construction, 

completion and maintenance of such works has been accepted by the UOP. 

NOW, THEREFORE, for and in consideration of the promises, covenants and agreement hereinafter 

contained and to be performed by the parties hereto, the said parties hereby covenant and agree 

as follows:- 

 
i. In consideration of the covenants and agreements to be kept and performed by the 

contractor and for the faithful performance of the contract and the 

 
ii. completion and maintenance of works embraced therein, according to the 

specifications, drawings and conditions herein contained and referred to the UOP shall 

pay and the contractor shall receive and accept as full compensation for everything 

furnished and done by the contractor under this agreement and the tender price 

stipulated in the contractor’s tender at the times and in the manner prescribed by the 

contract. 

 
iii. The said work shall be started within the period specified in item No.(f) of the memorandum 

of work, following the, receipt of written order of the Chief Engineer 

 to proceed with and the contractor 

shall complete fully the works within the stipulated period reckoned from the 

commencement of work, subject to such extensions of time (s) as may be granted 

under the conditions of contract except for maintenance which shall be completed 

within the period named in item (g) of the memorandum hereto annexed after issuance 

of the final certificate of completion. 

 
iv. The following documents shall be deemed to form and be read and construed as part 

of this agreement:- 

 
a) The said tender and covering letter and subsequent undertaking, if any, 

b) The drawings, 

c) The conditions of contract and additional conditions, if any, 

d) The specifications; 

e) The bid schedule; 
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f) Addendum No.1 to  

(Which have been incorporated in the tender) 

g) Schedule of materials to be supplied from the departmental store; 

h) The scale of rates and prices; 

i) The letter of acceptance; and 

j) The performance guarantee. 

v. All disputes or differences between the parties in connection with or arising out of this 

agreement shall be settled in accordance with the provisions of relevant clause of the 

conditions of contract. 

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day 

and the year hereinbefore set forth. 

Signed by    Signed by   

(contractor) 

 
Chief Engineer   

Department   

For and on behalf of the 
University of the Punjab. 

 
 

 
WITNESSES 

 
1.  

 
2.  
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BANK GUARANTEE. 
(See Clause 7) 

 
Penal sum of bond   

(express in words and figures) 

 
KNOW ALL MEN BY THESE PRESENTS THAT Mr./MESSERS  

(Name of contractor) 

Whose official address is   

As principal(s) (herein after referred to as principal) and the Bank of Punjab or scheduled Bank(s) 

of Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter some time 

called the surety at the request of the principal are held and firmly bond to the University of the 

Punjab acting through the Chief Engineer   

Department  or his successor or assigns) a body organized and existing under 

and by virtue of laws of the University of the Punjab, in the penal sum of the amount stated 

above lawful money for the payment of which sum well and truly made we bind ourselves our 

heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 

 
PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, 

as well as, severally only for the purpose of allowing a joint actions against any or all of us and 

for all other purposes, each surety bond itself, jointly and severally with the principal for the 

payment of such sum only as set forth opposite its name in the following schedule:- 

 

SCHEDULE OF SURETIES 

Name of bank, branch and address limit of liability 
 

 

 

 
The conditions of the above obligations is such that: 

 

 
WHEREAS, the tender of the above bounden principal has been accepted and he has entered 

into a contract with the Chief Engineer   

Department  for the work   

 on the   

(Name of work) 

day of  20  

 
AND WHEREAS, under the terms of the contract UOP has required the principal to furnish a 

performance guarantee to form a part of the contract. 

 
NOW THEREFORE, it is agreed as follows:- 

1) If the above bounden principal shall well truly and faithfully perform the contract and comply 

with and fulfill all the undertakings, terms and provisions thereof, and satisfy all the 

obligations of the said principal arising there under, and comply with all covenants 

therein contained and contained in the specifications, plan and other 
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instruments constituting a part of the contract, required to be performed by the said 

principal, in the manner and within the time provided in the contract or any extension 

thereof that may be granted by the UOP with or without notice to the surety(s) and 

shall fully indemnify and the UOP, for all costs and damages which the UOP may 

suffer by reason of failure so to do, and shall fully reimburse and repay the said 

Chief Engineer   

Department all out-lay and expenses which may incur in making good 

any such default and reasonable counsel fee incurred in the prosecution of defense of any 

action arising out of or in connection with any such default, and shall pay all persons 

who have contracts directly with the principal for labour and materials; if any, in 

connection with the work performed under the contract or any addition in or alternation 

thereto, or if the contract has not otherwise been rescinded by the UOP under the 

provisions of clause 60 if general conditions of contract, then this obligation shall be 

null and void and of no effect, otherwise to remain in full force and effect and virtue. 

2) The said surety, for value received, hereby stipulate and agree that no change in or in 

respect of any matter or thing concerning the said contract on the part of the UOP or 

the Engineer-in-charge, extension in time, alteration in or addition to the terms of the 

contract between the UOP and the contractor or to the extent and nature of the work 

be construed, completed and maintained there under, or the specifications accompanying 

the same shall in any way affect its obligations to this guarantee and it does hereby 

waive notice of any change extension in time, alteration or addition to the terms of the 

contractor to the specifications. 

3) The liability of the surety is irrevocable and shall in no case exceed the aggregate amount 

stated on the top of this guarantee which each surety binds itself and promise to pay 

the whole or any part of this amount on demand to the Chief Engineer 

 Department   

Without question and without reference to the principal. Provided that the notice of 

demand shall be given by the aforesaid Chief Engineer, in writing to the surety. 

IN WITNESS WHEREOF, the above named principal and the surety have executed this 

instrument under its seal on this  day of 20  

The name and corporate seal of the surety being hereto affixed and these presents duly 

signed by its undersigned representatives pursuant to the authority of its UOP. 

 

Principal (Contractor) 

 
Address   

 

 
Sureties 1   Bank of Pakistan Ltd. Or Bank of Punjab  

Branch. 

Sealed 
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NAME OF WORK: SPECIAL REPAIR OF OLD PRESS BUILDING  AT ORIENTAL COLLEGE AIC 
  

S. No. Description of Works QTY UNIT RATE AMOUNT   

1 Dismantling 2nd class tile roofing 1979.50 Per.Sft       

2 Removing cement or lime plaster 2410.00 Per.Sft       

3 Dismantling cement concrete 1:2:4 103.58 Per.Cft       

4 

Single layer of tiles 9"x4½"x1½" (225x113x40 
mm) laid over 4"(100 mm) ditto earth and 1" (25 
mm) mud plaster without Bhoosa, grouted with 
cement sand 1:3 on top of RCC roof slab, 
provided with 34 lbs.per %Sft. or 1.72 Kg/Sq.m 
bitumen coating sand blinded. 1979.50 Per.Sft       

5 P/L  polythene sheet 500 guage 1979.50 Per Each       

6 Khuras on roof 2'x2'x6" 10.00 Per Each       

7 
 Cement pointing flush upto 20' (6.00 m) heihgt 
Ratio 1:2 1979.50 Per.Sft       

8 
Cement plaster 1:4 upto 20' (6.00 m) height 3/4" 
thick 2410.00 Per.Sft       

9 

Providing and laying topping of cement concrete 
1:2:4,  including surface finishing and dividing in 
panel 2" thick 624.00 Per.Sft       

10 

Providing and fixing marble strip of any shade for 
dividing the mosaic flooring into panels Size 1½" x 
¼" (40 x 6 mm 251.00 Per Rft       

11 Pacca brick work in ground floor Ratio 1:5 CM 25.00 Per Cft       

12 
Preparing surface and painting with emulsion 
paint 2 coat on old Surface 8934.00 Per Sft       

13 
Painting doors and windows, any type with 
enamel paint 2 coat on old surface 1912.00 Per Sft       

14 Colour washing two coat on old surface 3138.00 Per sft       

15 Repairing door and window 5.00 Per Each       

16 p/f Wire Guazed 225.00 Per Sft       

17 
Glazing with panes (16 oz. to 18 oz including 
putty 210.00 Per Sft       

18 

P/F 3/4" dia heavy duty sliding bolt 12" of 
specified material i/c the cost of 
hardwarecompletein all respect as approved and 
directed by theEngineer Incharge 5.00 Per Each       
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19 P/f window handle 10.00 Per Each       

20 P/f tower bolt for windows 16.00 Per Each       

21 

Spraying  & Drilling termite proofing by using 
liquid FMC/ Biflex/ Terminex  (Only applicable for 
new buildings) Exin/ Ms Hextar or equivalent @ 
specified suspension concenterate (SC), Mixing 
Ability-HEXTAR with Ratio (1:250) = 540 Sft or 
equivalent approved liquid applying with shower 
and certificate will be provided by the contractor 
for 10-years complete in all respect .as approved 
by the Engineer Incharg 1997.50 Per Sft       

22 

Providing, laying, cutting, jointing, testing and 
disinfecting PVC/ uPVC pipe 4"dia" B'  Class pipe 
line with working pressure pipe, in trenches, 
including specials (PS-3051=BS-3505), complete 
in all 'respec 40.00 Per Rft       

23 

Providing, laying, cutting, jointing, testing and 
disinfecting PVC/ uPVC pipe 3"dia" B'  Class pipe 
line with working pressure pipe, in trenches, 
including specials (PS-3051=BS-3505), complete 
in all 'respec 15.00 Per Rft       

24 

Providing, laying, testing and commissioning of 
POLYPROPYLENE RANDOM COPOLYMER (PPRC) 
water supply pipe 32mm (Dadex /Popular/ Beta 
or approved equivalent manufacturer, with 
specified pressure rating PN (PRESSURE 
NOMINAL)and conforming to DIN 8077-8078 
code i/c cost of solvent, specials,making jharries 
complete in all respect as approved and directe 
Engineer inchrage 40.00 Per Rft       

25 

Providing, laying, testing and commissioning of 
POLYPROPYLENE RANDOM COPOLYMER (PPRC) 
water supply pipe 25mm (Dadex /Popular/ Beta 
or approved equivalent manufacturer, with 
specified pressure rating PN (PRESSURE 
NOMINAL)and conforming to DIN 8077-8078 
code i/c cost of solvent, specials,making jharries 
complete in all respect as approved and directe 
Engineer inchrage 20.00 Per Rft       

26 
 Providing and fitting glazed earthen ware water 
closet, white colour 1.00 Per Each       

27 

Providing and fitting glazed earthen ware wash 
hand basin /vanity 56x40 cm (22"x16") including 
bracket set, waste pipe and waste coupling, white 
with pedstal 1.00 Per Each       

28 P/f 4" dia p trap glazed 2.00 Per Each       
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29 P/F CP floor trap jali 6" size 2.00 Per Each       

30 Providing and fixing 1/2 "bib cock:- 1.00 Per Each       

31 

Providing and fitting plastic made low down 
flushing cistern 13.63 litre (3 gallons) capacity, 
including bracket set, copper If plastic rubber 
connection is used, the connection 1.00 Per Each       

32 
Providing and fixing chromium plated pillar-cock 
1/2" 1.00 Per Each       

33 
Providing and fixing chromium plated tee stop 
cock 1/2" 2.00 Per Each       

34 

Providing and fixing looking glass 55x40 cm 
(22"x16") size nd minimum 5 mm thick, first 
quality. 1.00 Per Each       

35 Removing of malba from site 500.00 Per Cft       

36 D/Of Roof Tile  -5543.00 Per No.       

37 D/Of old earth -653.23 Per Cft       

38 Removing & Refixing of Tuff tile 240.00 Per Sft       

39 

Providing and laying  9" non-reinforced concrete 
pipe, moulded with cement concrete 1:1½:3, 
conforming to ASTM Specification C-14-73, Class 
2, including carriage of pipe from factory to site 
of work, lowering in trenches to correct 
alignment and grade, jointing, cutting pipe where 
necessary, finishing and testing, etc. complete. 80.00 Per Rft       

40 

Providing and laying superb quality Ceramic tile 
floors of Master/ Stile brand or approved 
equivalent manufacturer of specified 
size,Glossy/Matt/Textureof approved Color and 
Shadeas per approved design with adhesive 
bond, over 3/4" thick (1;2) cement sand plaster 
i/c the cost of sealer for finishing the joints i/c 
cutting grinding complete in all respects and as 
approved and directed by the Engineer Incharge 64.00 Per Sft       

41 

Providing and laying superb quality Ceramic tiles 
10x13 dado of Master/ Stile brand or approved 
equivalent manufacturer of specified 
size,Glossy/Matt/Texture skirting/dado of 
approved Color and Shade with adhesive bond 
over 1/2"thick (1:2) cement plaster i/c the cost of 
sealer for finishing the joints i/c cutting grinding 
complete in all respects as approved and directed 
by the Engineer Incharg 203.00 Per Sft       
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42 
Cement concrete lining, using washed screened 
and  graded stone aggregat 36.25 Per Cft       

43 

Earthwork excavation in open cutting for water 
supply pipelines, sewer lines and manholes as 
shown in drawing including backfilling, shuttering 
of wooden vertical planks, struts and beams, 
including dressing to correct section and 
dimensions according to templates and levels and 
removing surface water in all type of soil except 
shingle, gravel and rock, complete in all respect. 480.00 Per Cft       

  ELECTRICAL WORK           

1 

S/E of PVC pipe for recessed wiring, i/c inspection 
boxes, pull boxes, bend tees and repairing surface 
etc complete with all specials           

a. 20mm i/dia 150.00 Per Rft       

b 25mm i/dia 100.00 Per Rft       

2 

S/E of single core PVC insulated copper conductor 
cables, inprelaid PVC pipe G.I wire/Tranches (rate 
for cable only), approved by electrical incharge.           

a 3/0.029'' 800.00 Per Rft       

b 7/0.029" 350.00 Per Rft       

c 7/0.044" 250.00 Per Rft       

3 

P/F PVC double layer Switch kit Faceplate with 
specified switch holes i/c the cost of switches / 
sockets / dimmer made of Hi-Life / Bush / 
Schenider, screws complete as approved and 
directed by the Engineer Incharge           

a 4 Gang 1 Way Switch 2.00 Per Each       

b 6 Gang 1 Way Switch 5.00 Per Each       

c Three pin Light Plug 10/13 Amp 8.00 Per Each       

d Three Pin Power Plug 15-32 Amp 3.00 Per Each       

e Fan Dimmer 3.00 Per Each       
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4 S/E of button holder bakelite large size 1.00 Per Each       

5 

S/E of LED Tube light fitting 40 watt 4 feet with 
driver reflector casing etc complete made opple, 
osaka or equivalent i/c one year warranty as 
approved & directed by engineer incharge  10.00 Per Each       

6 

S/E of LED Tube light fitting 20 watt 2 feet with 
driver reflector casing etc complete made opple, 
osaka or equivalent i/c one year warranty as 
approved & directed by engineer incharge  1.00 Per Each       

7 S/E of LED Bulb 18 watt made opple osaka, Exxsn 6.00 Per Each       

8 
S/E of PVC Duct i/c rawal plug screws bend tees 
etc complete             

a 16x25mm 59.00 Per Rft       

9 

Providing and fixing Pakistan Energy Label NEECA 
approved Copper winded Ceiling Fan i/c the cost 
of necessary cable and hardware for connection 
as approved and directed by Engineer Incharge.           

a 56" dia  4.00 Per Each       

10 

Providing and fixing Pakistan Energy Label NEECA 
approved Copper winded Exhaust Fan i/c the cost 
of necessary cable and hardware for connection 
from ceiling rose complete as approved and 
directed by Engineer In charge.           

a 10" dia (plastic body) 1.00 Per Each       

b 12" sweep (metal body) 1.00 Per Each       

      Total=     

      Add 16% PST=     

      G.Total=     
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NAME OF WORK : S/R WORK OF DAMAGED ROOF TILE FOR WING NO. 02 & GUEST ROOM AT GILRS HOSTEL 
NO. 05 AT QAC.    

Sr. Description Quantity Unit Rate Amount (RS)    

1 Dismantling second class roofing  3289.50 %Sft        

2 
Add extra 13% for second floor level (labour rate 
only) 2827.50 %Sft        

3 
Supplying and laying 500 gauge polythene sheet 
on roof  3289.50  /Sft        

4 P/L PCC 1:2:4 32.88 %Cft        

5 Khurras on roof 2'x2'x6" size 6.00  /Each        

6 

P/L Single layer of tiles 9"x4.5"x1.5" over 4" earth 
and 1" mud plaster without bhoosa,  grouted 
with 1:3 c/s ratio on top of RCC roof slab, 
provided with 34 lbs. per %Sft bitumen coating 
sand blinded.complete in all respect 3289.50  %Sft        

7 Add extra 6% for second floor level 2827.50  %Sft        

8 Removing cement or lime plaster from walls 443.70  %Sft        

9 1/2" thick c/sand plaster in 1:4 ratio 443.70  %Sft        

10 Rehandling of earth work lead upto 50 ft. 822.38 %oCft        

11 Cement pointing flush on floor 1:2 ratio complete  3289.50 %Sft        

12 Removal of debries beyound university area 519.75  /Cft        

13 Painting two coats of emulsion paint  6757.74 %Sft        

14 Plain galvanized iron sheet flashing, 22 gauge. 62.83  /Sft        

  Deductions            

1 D/d old tiles re-use  -9210.60 %oNos        

2 D/d old tiles re-use as brick ballast  -78.95  /Cft        
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3 

Earth filling over roof including watering, 
ramming with 1", (25 mm) mud plaster 
finished, with gobri leeping: a) 3" (75 mm) thick 
earth filling and 1" (25 mm) mud plaster -3289.50 %Sft        

      Total=      

      Add 16% PST=      

      Total=      

 


